
GENERAL INFORMATION AND 
STANDARD SPECIFICATIONS FOR THE 
INSTALLATION OF WATER MAIN AND 
SERVICES FOR VEOLIA WATER 
PENNSYLVANIA INC. 

ISSUE DATE: JANUARY 2024 

Veolia Water Pennsylvania Inc. 
6310 Allentown Blvd, Suite 104, 
Harrisburg, PA 17112 
888-299-8972

1/2/24 SPECIFICATIONS 2024 1



VEOLIA WATER PENNSYLVANIA INC. 
TABLE OF CONTENTS 

2024 REVISIONS .......................................................................................................................... 5 
GENERAL INFORMATION SECTION ............................................................................................ 6 
1. INTRODUCTION................................................................................................................... 6
2. DEFINITIONS ....................................................................................................................... 6 

3. QUALIFICATIONS OF CONTRACTORS................................................................................. 9 
4. CONDITIONS OF WORK ..................................................................................................... 10 
5. AGENDA & INTERPRETATIONS ........................................................................................ 10 
6. LAWS & REGULATIONS ..................................................................................................... 10 
7. CONTRACT DOCUMENTS .................................................................................................. 10 

8. WARRANTEE ..................................................................................................................... 11 
9. DOCUMENTS TO BE KEPT ON THE JOB SITE .................................................................... 11 
10. CONSTRUCTION MEANS, METHODS, TECHNIQUES, & PROCEDURES.............................. 11 
11. CONTRACTOR’S TOOLS & EQUIPMENT ............................................................................ 11 
12. ROYALTIES & PATENTS..................................................................................................... 11 

13. EQUAL OPPORTUNITY CLAUSE ......................................................................................... 12 
14. INFORMATION REGARDING EXISTING FACILITIES.......................................................... 12 
15. RIGHTS OF WAY & EASEMENTS ........................................................................................ 12 
16. PRIVATE PROPERTY.......................................................................................................... 12 
17. RIGHTS OF VARIOUS INTERESTS ...................................................................................... 12 

18. UNFORESEEN DIFFICULTIES ............................................................................................. 13 
19. WARNING SIGNS & BARRICADES ...................................................................................... 13 
20. PROTECTION OF WORK & OWNERS PROPERTY. ............................................................. 13 
21. SANITARY PROVISIONS ..................................................................................................... 13 
22. PAYMENT FOR WATER USED ............................................................................................ 14 

23. PROJECT SCHEDULE .......................................................................................................... 14 
24. WEEKLY PROGRESS REPORT ............................................................................................ 14 
COMPANY PROJECT SECTION ................................................................................................... 15 
1. INTRODUCTION................................................................................................................. 15
2. INSTRUCTIONS FOR PREPARING PROPOSAL .................................................................. 15 

3. INSTRUCTIONS FOR PAYMENT REQUESTS ...................................................................... 15 
4. MATERIALS........................................................................................................................ 16

1/2/24 SPECIFICATIONS 2024 2



5. RETURN OF SURPLUS MATERIALS ................................................................................... 17 
6. SAFETY............................................................................................................................... 17 
7. PRECONSTRUCTION CONFERENCE .................................................................................. 18 

8. PROSECUTION OF THE WORK .......................................................................................... 18 
9. PROGRESS OF CONSTRUCTION ........................................................................................ 19 
10. RESTORATION................................................................................................................... 19
11. EXAMINATION OF COMPLETED WORK............................................................................ 19 
12. USE OF COMPLETED PORTIONS ....................................................................................... 20 

13. EXPLOSIVES....................................................................................................................... 20
14. INTERFERING STRUCTURES & UTILITIES ....................................................................... 20 
15. PLANS ................................................................................................................................ 21 
16. FIELD RELOCATION .......................................................................................................... 22 
17. PUBLIC SAFETY & CONVENIENCE..................................................................................... 22 
18. EASEMENTS & PERMITS ................................................................................................... 23 

19. LAND MONUMENTS........................................................................................................... 23 
DEVELOPER PROJECT SECTION................................................................................................ 24 
1. INTRODUCTION................................................................................................................. 24
2. INSTRUCTIONS FOR PREPARING PROPOSAL .................................................................. 24 
3. SAFETY............................................................................................................................... 24 

4. PRECONSTRUCTION CONFERENCE .................................................................................. 25 
5. PROSECUTION OF THE WORK .......................................................................................... 25 
6. EXAMINATION OF COMPLETED WORK ............................................................................ 25 
7. USE OF COMPLETED PORTIONS ....................................................................................... 26 
8. PROGRESS OF CONSTRUCTION ........................................................................................ 26 

9. EXPLOSIVES ....................................................................................................................... 27 
10. INTERFERING STRUCTURES & UTILITIES....................................................................... 27 
11. PLANS................................................................................................................................ 27 
12. FIELD RELOCATION.......................................................................................................... 28 
13. PUBLIC SAFETY & CONVENIENCE .................................................................................... 28 

14. EASEMENTS & PERMITS .................................................................................................. 29 
15. LAND MONUMENTS… ...................................................................................................... 29 
INSTALLATION SECTION........................................................................................................... 30 
1. INTRODUCTION................................................................................................................. 30
2. TRENCH EXCAVATION & BACKFILL ................................................................................. 30 

3. INSTALLATION OF WATER MAINS ................................................................................... 37 

1/2/24 SPECIFICATIONS 2024 3



4. INSTALLATION OF FIRE HYDRANTS ................................................................................ 48 
5. INSTALLATION OF SERVICES ............................................................................................ 51 
6. SURFACE REMOVAL & RESTORATION ............................................................................. 56 

PROJECT CLOSE OUT SECTION ................................................................................................. 58 
1. INTRODUCTION................................................................................................................. 58
2. BACTERIAL SAMPLING...................................................................................................... 58 
3. RECORD OF SERVICE SPREADSHEETS.............................................................................. 59 
4. AS BUILT ............................................................................................................................ 59 

5. PROJECT  INSPECTION & PUNCH LIST.............................................................................. 61 
6. BILL OF SALE & MAINTENANCE BOND ............................................................................. 61 
Appendix A – Asbestos Cement Pipe Repair, Removal & Disposal Standard Operating Procedures ............ 62 
Appendix B – Typical Drawings & Forms ............................................................Attached, Page 1-34 

1/2/24 SPECIFICATIONS 2024 4



2024 REVISIONS 
GENERAL INFORMATION AND STANDARD SPECIFICATIONS FOR THE INSTALLATION OF WATER MAIN AND 
SERVICES FOR VEOLIA WATER PENNSYLVANIA INC. 

1. Qualification of Contractors – Permitted usage of electric ditch pumps, page 9.

2. Trench Excavation & Backfill - Mechanical Tamping – Removal of hydro-hammer usage, page 35.

3. Installation of Water Main– Ductile Iron Pipe – Removal of the use of bronze wedges, page 40.

4. Typical 5/8” X 3/4" Meter with 3/4" PRV Meter Pit detail added; see Appendix, page 20.

5. Typical Water Main Storm, Sewer and Gas Crossings revisions made; see Appendix B, pages 31,32 and 
33.

6. Minor changes to GPS directions; see Appendix B, page 48.
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GENERAL INFORMATION  
1. INTRODUCTION

This document outlines VEOLIA WATER PENNSYLVANIA INC. (Veolia) standard
specifications for the installation of water mains, services, and appurtenances.
Work will be based upon the policy and procedures outlined in this document
and on subsequent forms of proposals.  The information presented in this
document is for Developer and Company projects.  Developer projects are
projects completed by a Developer usually involving new water main, services,
and appurtenances, where the Contractor is contracted by the Developer to
perform water facility installations. Company projects are replacement and new
water facility projects where the Contractor is contracted by the Company to
install replacement water mains.

2. DEFINITIONS
The following terms shall have the meanings indicated which shall be applicable
to both the singular and plural thereof.

a. Company/Owner

The term `Company` or the term `Owner` shall refer to VEOLIA WATER
PENNSYLVANIA INC.

b. Developer

The term “Developer” shall refer to an owner or business installing new water
main and appurtenances as part of new construction.

c. Contractor
Firm or corporation executing the Contract with the Company or Developer for
the performance of the work.

d. Prequalified Contractor

A firm or corporation that has completed the required prequalification
application and has been approved to complete work for VEOLIA WATER
PENNSYLVANIA INC.  Attendance at the Annual Contractor Meeting is required
each year to maintain prequalification status.

e. Superintendent or Foreman
Executive representative of Contractor authorized to receive and fulfill
instructions from the Owner.

f. Bidder

Any person, firm, or corporation submitting a bid for The Work described
hereunder.

g. Proposal

The offer of a Bidder to perform The Work described by the Contract
Documents when made out and submitted on the prescribed form of proposal
properly signed.
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h. Contract

The contract consists of the information for contractors, the Form of Proposal,
the Contract Agreement, the General Conditions, the Specifications, the Plans,
Supplemental Specifications and other Supplemental Agreements all as
required for the full execution and satisfactory completion of the work.

i. Specifications

The directions, provisions, and requirements contained herein and referred to
herein pertaining to the work.

j. Supplemental Specifications

Specific instructions setting forth conditions or requirements peculiar to the
project under consideration when said project is not completely covered by the
specifications contained herein.

k. Supplemental Agreements

The written agreements executed by the Contractor and the Company covering
alterations in the Contract, unforeseen work, and materials incident and
necessary to the project.

l. Plans

Company approved maps, standard drawings, work order drawings, and
supplemental drawings and sketches which show the locations, character,
dimensions and details of the work to be done.  The Contractor will be supplied
with copies of the Final Official Plans and any Supplemental Specifications for
each project.  Any alterations affecting the requirements and information given
in the Plans and Specifications shall be authorized in writing.

m. The Work

Work required for the complete installation of the water main, services, and
appurtenances as described in the specifications and shown on design
drawings. Work required for the complete installation of the water main,
services, and appurtenances as described in the specifications and shown on
design drawings.

n. Short Service

Any service to the side of the street the main is located.

o. Test Hole

Excavation made prior to start of, or during a project for the purpose of
locating buried facilities to aid in choice of alignment and grade for proposed
pipeline. Excavation made at existing main(s) where a tie-in or a tap is made is
not considered a test hole. To include excavation and tamped backfilling of a
hole, and temporary and final restoration of surface.

1/2/24 SPECIFICATIONS 2024 7



p. Long Service by Excavation

Any service where the main is under the pavement and the method for
installation is open cut.

q. Long Service by Trenchless Method
Any service where the main is under the pavement and the method for
installation is by trenchless method which may require excavation of a
pit.

r. Developer Project
A project funded by a Developer

s. Company Project

A project funded by VEOLIA.

t. Project Schedule
Timeline for complete project including start, milestones, critical path, and
completion.

u. Unclassified Excavation
The excavation of all materials encountered, including rock materials, regardless of their
nature or the manner in which they are removed. Excavation work (including boring
operations) for all Company Projects are unclassified and shall be included in the
Contractor’s base bid. Change orders will not be paid for rock removal.

v. Weekly Progress Report

Report showing project progress on a weekly basis using VEOLIA provided form.

w. As Built

The general term “As Built” shall consist of 1) GPS data points; to be submitted
in real time, prior to backfilling & 2) ROS spreadsheet

When references to the following capitalized abbreviations are made, they refer to 
specifications, standards, or methods of the respective national association. Abbreviations 
listed herein, but not mentioned in the Specifications, shall be disregarded. 

AASHO American Association of State Highway Officials ACI American 
Concrete Institute 
AISC American Institute of Steel Contraction AISI

American Iron and Steel Institute 
ANSI American National Standards Institute ASCE

American Society of Civil Engineers 
ASTM American Society for Testing and Materials AWWA

American Water Works Association 
AWS American Welding Society 
NEC National Electrical Code 
NFPA National Fire Protection Association UBC

Uniform Building Code 

Unless a particular issue is designated, all references to the above specifications, 
standards, or methods shall, in each instance, be understood to refer to the issue 
ineffect (including all amendments) on the date of the Advertisement for Bids. 
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3. QUALIFICATIONS OF CONTRACTORS
The Contractor shall furnish proof, by listing available equipment and supervisory
personnel, that he is capable of pursuing projects for Veolia Water Pennsylvania Inc.
without interference from his normal workload not covered by the contract. The
Contractor shall also furnish the name and qualifications of the general
superintendent(s) whose responsibility it shall be to oversee and supervise all
work for each VEOLIA WATER PENNSYLVANIA INC. project. The contractor is also
required to submit a completed Contractor Safety Prequalification form and all
associated information asked for by the form. The Contractor is also required to
complete the VEOLIA Contractor Orientation Program. This information is to be
supplied to VEOLIA Annually upon signing the Annual Agreement for Installation of
Water mains and Services.

The Contractor shall further certify that he owns and will have available on site
the following specialized equipment for use in pursuing work for VEOLIA WATER
PENNSYLVANIA INC.:

(1) One Mueller “D-4” or “B-100” tapping machine (or approved equal) plus
accessories for the installation of service taps on mains sized from 2 inches
to 24 inches inside diameter.

(2) One Mueller CC-25 or C1-12 (or equivalent) tapping machine capable of
making taps from 2 inches to 12 inches in diameter.

(3) One auxiliary power-operated pipe saw capable of cutting pipe ranging in
size from 4 inches to 24 inches inside diameter.

(4) Two 1-1/2 inch centrifugal ditch pumps.

(5) One 2-inch centrifugal ditch pump.

(6) One 3-inch centrifugal ditch pump.
(7) One 3-inch diaphragm ditch pump.

(8) One gasoline engine operated hydraulic test pump capable of developing a
minimum pressure of 250 psi.

(9) One underground-piercing tool (mole) or hydraulic push machine for
installing services without street excavation.

(10) Two-way communication for each working crew.

(11) Necessary torque, open-end, box and ratchet wrenches for working with
mechanical joint and flanged pipe from 4-inch to 16-inch diameter.

(12) Temporary wing-nut style line plugs, various diameters.

(13) Backhoe with hydraulic breaker (ram hoe) for the purpose of rock removal.

(14) One (1) GPS unit per job site.
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4. CONDITIONS OF WORK
The Contractor must make his own determination of the nature of The Work, the
general and local conditions which may be encountered and all other matters which
may in any way affect The Work. It shall also be the Contractor’s responsibility to be
thoroughly familiar with the specifications, plans and all other documents
pertaining to The Work. Failure to make these determinations or to examine any
form, instrument, or document shall not release the Contractor from the obligations
to complete The Work as proposed.

5. AGENDA & INTERPRETATIONS
No interpretation of the meaning of the Specifications or other documents will be
made orally.

Every request for such interpretation should be in writing and addressed to
Engineering Department, Veolia Water Pennsylvania Inc., 6310 Allentown Blvd.,
Suite 104, Harrisburg, PA 17112.
Any and all such interpretations and any supplemental instructions will be in the
form of written addenda to the specifications. All addenda so issued shall become
part of the Contract Documents.

6. LAWS & REGULATIONS
The Contractor’s attention is directed to the fact that all applicable Federal, State
Laws, Municipal and County Ordinances, and the rules and regulations of all
authorities having jurisdiction over construction of any of The Work covered under
The Contract shall apply to the Contract throughout, and they will be deemed to be
included in the Contract the same as though herein written out in full.

7. CONTRACT DOCUMENTS
The intent of the Plans for the various projects, which will be submitted to the
Contractor and the Specifications as contained herein, is to describe a complete
project, which the Contractor shall undertake to do in full compliance with a
Contract Agreement, plans, and Specifications. The Contract Documents comprise
the entire agreement between the Company and the Contractor/Developer. They
may only be altered as provided for in the General Conditions of the Contract.

Figure dimensions on Plans shall govern over scale dimensions, and detailed
drawings shall govern over general drawings. Any work that may reasonably be
inferred from the Specifications or Plans as being required to produce the intended
result shall be supplied whether or not it is specifically called for. Work, materials,
or equipment described in words, which so applied, have a well-known technical or
trade meaning shall be deemed to reference such recognized standards. The
Contractor assumes full responsibility for having familiarized himself with the
nature and extent of the Contract Documents, the Work, locality, and local
conditions that may in any manner affect The Work to be done.

1/2/24 SPECIFICATIONS 2024 10



8. WARRANTEE
The Contractor shall warrant that no verbal agreement or conversation with any
officer, agent or employee of the Company, either before, during or after the
completion of The Work, has affected or modified any of the terms or obligations
herein contained.

9. DOCUMENTS TO BE KEPT ON THE JOB SITE
The Contractor shall keep one copy of the Contract Documents, including a plan
provided by VEOLIA, a copy of the current year’s VEOLIA Specifications and all
applicable permits, at each job site, in good order, available to the Company’s
representatives, and authorized authorities. Original VEOLIA plans must be used for
all water main installations. Plans prepared by all others will not be accepted for
water main installations.

10. CONSTRUCTION MEANS, METHODS, TECHNIQUES, & PROCEDURES
The Contractor shall have the full power and authority to select the means, methods,
techniques, and procedures for performing The Work, provided said means,
methods, techniques, and procedures are in strict compliance with the requirements
of all local, state and federal authorities; are in compliance with these specifications;
and are not in conflict with the recommended installation practices of the pipe
manufacturer who is the supplier for the pipe to be utilized on the Company’s main
extension projects. The construction means, methods, techniques, and the
procedures utilized shall produce a satisfactory quality of workmanship and shall be
adequate to maintain the schedule of progress as required under the provisions of
these Specifications.

11. CONTRACTOR’S TOOLS & EQUIPMENT
The Contractor’s tools and equipment used on The Work shall be furnished in
sufficient quantity and of a capacity and type that will safely perform The Work
specified, and shall be maintained and used in a manner that will not create a hazard
to persons or property, or cause a delay in the progress of The Work. The
Owner/Company shall have the right to require the removal and/or replacement of
any equipment, which he deems incapable of satisfactory performance.

12. ROYALTIES & PATENTS
The Contractor shall pay all royalty and license fees, unless otherwise specified. He
shall defend all suits or claims or infringement of any patent rights and shall save
the Owner harmless from loss on account thereof.
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13. EQUAL OPPORTUNITY CLAUSE
“The provisions of Executive Order 11246 of September 24, 1965, and the Rules and
Regulations issued therein are hereby incorporated by reference, and the Contractor
represents, by acceptance of a Contract to perform The Work, that he will comply
with such Executive Order and Rules and Regulations and amendments thereto, to
the extent the same are applicable to the contracting and/or subcontracting of
services or work hereunder.”

14. INFORMATION REGARDING EXISTING FACILITIES
Any information relative to the location of other utilities’ facilities shall be the sole
responsibility of the Contractor so specified and defined under PA Act 287
(Pennsylvania One Call Law).  Any information relative to the location of the
Owner’s Existing Facilities is provided to the contractor as a best possible location
based on the Owner’s Records and is not to be interrupted as a definite location.
Field adjustments to the planned location of The Work must be coordinated with a
representative of the Owner. The Contractor may, at his expense, need to excavate
test holes to determine the depth and location of existing water main or other
underground facilities.

15. RIGHTS OF WAY & EASEMENTS
The various main extension projects and other work are to be constructed in right- 
of-ways and easements furnished by the Owner. The Contractor shall confine his
equipment, the storage of materials and the operation of his workmen to the limits
as shown on the Plans or indicated by law, ordinances, permits, or directions of the
Owner, and shall not unreasonably encumber the premises with his materials. Any
additional land and access thereto, which the Contractor might desire for temporary
construction facilities or for storage of materials, shall be provided by the
Contractor with no liability to the Owner. The Contractor shall pay all costs involved
in acquiring such rights and all clean up shall be made as required by these
specifications.

16. PRIVATE PROPERTY
The Contractor shall not enter upon private property for any purpose without
obtaining permission. The Contractor shall be responsible for the preservation of all
public property, trees, and monuments, etc., along and adjacent to the street and/or
right-of-way. The Contractor shall use every precaution necessary to prevent
damage to pipes, conduits, and other underground structures, and shall protect
carefully from disturbance or damage all monuments and property marks until an
authorized agent has witnessed or otherwise referenced their location and shall not
remove them until directed.

17. RIGHTS OF VARIOUS  INTERESTS
Wherever work being done by the Owner’s forces is contiguous to The Work of a
Contractors project, the respective rights of the various interests involved shall be
established by the Owner, to secure the completion of the various portions of The
Work in general harmony.
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18. UNFORESEEN DIFFICULTIES
The Contractor shall protect his work and materials from damage due to the nature
of The Work, the elements, carelessness of other Contractors, or from any cause
whatever until the completion and acceptance of The Work. All loss or damage
arising out of the nature of The Work, or from any unseen obstruction or defects
which may be encountered in the prosecution of The Work or from the action of the
elements shall be sustained by the Contractor.

19. WARNING SIGNS & BARRICADES
The Contractor shall provide adequate signs, barricades and lights, and take all
necessary precautions for the protection of The Work and the safety of the public.
All warning signs, flashers and barricades shall conform to the applicable provisions
of PENNDOT Form 408, “Maintenance, Protection of Traffic on Construction Projects
Publication 43” (latest revised issue), and “Temporary Traffic Control Guidelines
Publication” 213 (latest revised issue). This applies regardless of where the work is
located, in PENNDOT ROW or in any other public or private ROW.
The Contractor shall at all times so conduct his work as to insure the least possible
obstruction to traffic and inconvenience to the general public and the residents in
the vicinity of The Work, and to insure the protection of persons and property in a
manner satisfactory to the Owner. No road or street shall be closed to the public
except with the permission of the Owner and proper governmental authority. No
driveway or property entrance can be blocked off. The Contractor must provide
means for ingress and egress to the property such as steel plates or temporary
backfilling of an open work area. Any additional cost as a result of maintaining a
property entrance will be the responsibility of the Contractor and will not be
applicable to a change work authorization. Temporary provisions shall be made by
the Contractor to insure the use of sidewalks and the proper functioning of all
gutters, sewer inlets and drainage ditches, which shall not be obstructed except as
approved by the Owner.

20. PROTECTION OF WORK & OWNER’S PROPERTY
The Contractor shall at all times safely guard the Owner’s property and equipment
from injury or loss in connection with The Work. Contractor shall at all times safely
guard and protect his own work and that of adjacent property (as provided by law
and the Contract Documents) from damage. The Contractor shall be responsible for
any damage to the Owner’s property and equipment, which is a result of the
Contractor’s negligence.

21. SANITARY PROVISIONS
The Contractor shall provide and maintain such sanitary accommodations for the
use of his employees and those of his Subcontractors as may be necessary to comply
with the requirements and regulations of the local and state Departments of Health
and as directed by the Owner.
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22. PAYMENT FOR WATER USED
The Contractor/Developer shall pay VEOLIA for all water used in the installation of
the water system including test water and water loss during the installation process.
Water usage will be estimated by the VEOLIA representative dependent on the size
of the water system being installed.

23. PROJECT SCHEDULE
As part of the bid for Company projects, the Company Contractor shall provide a
complete project schedule showing start, milestones, critical path, in-service,
substantial completion, and project completion dates.

24. WEEKLY PROGRESS REPORT
Company Contractor shall provide a weekly progress report by 12:00 PM Friday at
the end of each week. This Report shall also contain the location and scope of
anticipated work for the upcoming week. Report shall be submitted on the VEOLIA
provided Weekly Progress Report form.
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VEOLIA WATER PENNSYLVANIA INC. 
COMPANY PROJECT SECTION 

1. INTRODUCTION
The Owner will furnish all pipes, valves, fittings, and other pipeline appurtenances
as may be required plus all service materials and appurtenances to be installed as
part of The Work for all Company Projects unless otherwise stated in bid documents
or Contract documents. The Contractor shall do all work and furnish all the labor,
materials not provided by the Owner, and equipment necessary or required to
install various main extension projects and related service installations for VEOLIA
WATER PENNSYLVANIA INC.

2. INSTRUCTIONS FOR PREPARING PROPOSAL
Payment for completed work shall be at the lump sum price stated for the bid items
as established in the Contractor’s bid proposal and shall be considered
compensation in full for the furnishing of all overhead, labor, materials not provided
by the Owner, devices, equipment, and appurtenances included as are necessary to
complete the total work for the various projects included in The Work. All work
shall be completed in a good, neat and satisfactory manner as shown on the Plans, as
described in the Specifications, and as otherwise implied or required to meet the
objectives of The Work.

3. INSTRUCTIONS FOR PAYMENT REQUESTS
All requests for payment must be submitted to Owner on The American Institute
of Architects (AIA) Document G702. Payment request must include the VEOLIA
Waiver and Release of Lean from Schedule C of the VEOLIA Annual Agreement .
Owner payment terms are Contract specific. No payment for work outside of the
project scope will be made to the Owner without prior approval through the written
change request process. The Change Request form is included in Appendix B.
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4. MATERIALS
The Owner shall furnish all pipe, valves, fittings, sleeves, fire hydrants and
appurtenances, and such other pipeline materials as may be required plus all service
materials including corporation stops, tapping sleeves and valves, pipe, curb stops,
etc., as required for service installation. The fact that the Owner is to furnish
material is conclusive evidence of its acceptability for the purpose intended and the
Contractor may continue to use it until otherwise directed.
The Contractor’s responsibility for material furnished by the Owner shall begin
upon the Contractor’s acceptance of the material at the point of delivery to him. The
Contractor shall examine all such materials and the Contractor can reject any
material found to be defective in manufacture and/or otherwise damaged at the
time and place of delivery to him. The Owner will replace said rejected materials.
Materials furnished by the Owner and accepted by the Contractor, which are found
damaged after acceptance by the Contractor, shall be replaced by the Contractor at
his own expense and he shall be responsible for the disposal of said damaged
materials. Materials, which are delivered directly to a job site by the material
manufacturer or supplier shall be accepted or rejected by the Contractor at that
time. Failure by the Contractor to have a responsible party present for acceptance or
rejection of the materials shall not relieve the Contractor of his responsibility for
materials delivered to the job site. The Contractor’s failure to accept or reject
materials delivered to a job site shall mean he accepts as sound all materials so
delivered.
All materials as provided by the Owner shall be furnished to the Contractor at the
Owner’s pipe storage yard or shop facility and shall be transported to the job site by
the Contractor at his expense, except where delivery of pipe or other material to the
job site is by the material manufacturer. The pick-up of materials at the Owner’s
pipe storage yard or shop facility shall be coordinated by the Contractor with the
Owner’s representative and shall not be on an “urgent” or “emergency” basis. The
Contractor shall be responsible for providing all equipment necessary for the
loading and unloading of materials. The Contractor shall not pick up any material
unless it is properly charged to him and he shall be responsible for any material loss
or damage after receipt of materials.
Any materials delivered to a job site are the responsibility of the Contractor.
Contractor must deliver the packing slip & Bill of Lading for all materials delivered
to the job site to Owner within 24 hours of delivery. By signing the receiver slip, the
Contractor assumes responsibility for all materials listed on the receiver slip.
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5. RETURN OF SURPLUS MATERIALS
Upon completion of a project and at his expense, the Contractor shall deliver to such
delivery points, storage lots, or warehouses as designated by the Owner, all
materials as furnished by the Owner and not used in The Work, regardless of
location of said materials at that time. Prior to acceptance, the Owner’s personnel
shall inspect materials so returned by the Contractor. The Owner will not accept any
material, which has been damaged, and the Contractor shall be responsible for the
disposal of such damaged materials. The Owner’s personnel shall properly record
and document the returned material once accepted. The Contractor shall
compensate the Owner or replace any lost or damaged materials.
Material must be returned prior to Retainage release.

6. SAFETY
The Contractor will be solely and completely responsible for conditions of the job
sites, including safety of all persons and property during performance of The Work.
This requirement will apply continuously and not be limited to normal working
hours. Safety provisions shall conform to all applicable federal, state, county, and
local laws, ordinances and codes. A health and safety plan must be produced by the
Contractor for the performance of The Work and shall be provided to the Owner and
kept on site at all times for the review of the Owner, any inspector or applicable
health and safety enforcement agency to review.
The Contractor shall also comply with all applicable U.S. Department of Labor (e.g.
Construction Safety Act) and Occupational Safety and Health Administration (e.g.
Occupational Health and Safety Act) regulations and the Manual of Accident
Prevention in Construction published by the Associated General Contractors of
America, except where these are in conflict with State Laws, in which case the more
stringent requirement shall be followed.

The Contractor shall maintain at the job site all articles necessary for giving first aid
to the injured, and shall establish the procedures for the immediate removal to a
hospital or a doctor’s care of persons (including employees) who may be injured on
the job site.

The duty of the Owner to conduct construction reviews of the Contractor’s
performance is not intended to include review of the adequacy of the contractor’s
safety measures in, on, or near the construction sites. However, the Owner reserves
the right to shut down a project when in the Owner’s or Owner’s Representative’s
opinion a gross negligent safety condition(s) is/are present that threatens the safety
of the Owner and/or his employees or representative, the public, or the contractor’s
personnel. The Contractor is responsible for determining and providing solution(s)
to correct the unsafe condition(s). The Owner will not provide or recommend
corrective actions. Once the situation, in the Owners opinion, has been satisfactorily
corrected, the Owner will allow the Contractor to continue The Work.
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If death or serious injuries or serious damages are caused, the accident shall be 
reported immediately by telephone or messenger to the Owner. In addition, the 
contractor must promptly report in writing to the Owner all accidents whatsoever 
arising out of or in connection with the performance of The Work whether on, or 
adjacent to, the sites, giving full details and statements of witnesses. 
If any claim is made by anyone against the Contractor on account of any accident, 
the Contractor shall promptly report the facts in writing to the Owner giving full 
details of the claim. 

7. PRECONSTRUCTION CONFERENCE
Before starting The Work, a Preconstruction Conference will be held to 
review scheduling of The Work, evaluation of shut downs/planned tie-ins, and to 
establish a working understanding between the parties as to The Work. At a 
minimum, the Owner, a representative of the Owner’s Inspection Firm, and the 
Superintendent or Foreman from the Contractor shall be present at the 
preconstruction conference.

8. PROSECUTION OF THE WORK
It is expressly understood and agreed that the time of beginning, rate of 
progress, and times of completion of The Work are of the utmost importance. The 
Contractor shall perform the construction of work with due diligence and at such 
a rate and in such a manner as, in the opinion of the Owner, is necessary for 
completion within a reasonable time. The Contractor shall arrange his work and 
dispose of materials so as to insure the least possible interference and 
inconvenience to the land owners on or beside whose property the pipelines 
are being constructed, or to the public where the pipelines lie in or near a 
public thoroughfare. Contractor shall employ only such number of construction 
crews as are reasonably necessary to construct said pipelines. If the Contractor 
desires to carry on work at night or outside the regular hours, he shall contact 
the proper governing body to gain permission to work outside the regular 
hours. He shall also give timely notice to the Owner to allow satisfactory 
arrangements to be made for inspecting The Work.
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9. PROGRESS OF CONSTRUCTION
It is understood and agreed upon that the progress of The Work shall proceed in a
systematic manner so the minimum of inconvenience will result to the public in the
course of construction. It is therefore necessary that the Contractor confine his
operations to the smallest work crew feasible.

Complete backfill and clean up shall be accomplished at the end of each day and/or
after each section of the pipe has been inspected and approved.
Clean up of all construction debris, excess excavation, excess materials, and
complete restoration of all fences, mailboxes, ditches, culverts, signposts, and
similar items shall be completed immediately following the final backfilling of the
line and testing of the main. The Contractor shall stockpile the excavated trench
material to do the least damage to adjacent areas or fences, regardless of whether
these are on private property or public right-of-way. All excavated materials shall be
removed from adjacent areas, and these surfaces shall be left in a condition
equivalent to their original surface and free from all rocks, gravel, boulders or other
foreign material at the end of each workday.

It is understood and agreed that the Contractor shall provide all labor and
equipment necessary to grade and maintain in a reasonable condition all streets on
which water main construction has been accomplished until surface repair has been
completed.

10. RESTORATION
All temporary and final restoration shall be completed in a timely manner to an as-
good or better than pre-construction condition.

Temporary Restoration:  Temporary restoration shall be completed daily for all
water facility work completed each day.  Temporary restoration shall provide a
level at grade finish with no trip hazards.  No trench or holes shall be left open
when Contractor is not on site.  If a hole or trench must be left open for an extended
period Contractor shall provide steel plating and OSHA approved barriers to
provide adequate protection from unauthorized persons from entering opening.
Final Restoration: Upon completion of the project installation, contractor shall
contact VEOLIA to schedule a site visit.  The site visit will confirm the required final
restoration scope of work.

11. EXAMINATION OF COMPLETED WORK
Pipe Bedding/Cover Verification:

Upon completion of the project and at any time before acceptance of The Work by
the Owner, the Contractor is required to uncover the pipe at two locations randomly
chosen by the Owner’s Inspector – the purpose being to verify the 2A modified pipe
cover requirement. Possible consequences to a violation of the pipe cover
requirement include an extension of the maintenance bond duration and/or
Contractor loss of pre-qualified status. Cost of uncovering such work shall be borne
by the Contractor, whether or not the depth of pipe cover is found acceptable.
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Other Requests to Uncover Installed Pipe: 

At any time before acceptance of The Work by the Owner, the Owner’s 
Representative may request that the Contractor remove or uncover such portions of 
the finished work as may be directed. After examination, the Contractor shall 
restore said portions of The Work to the standards required by the Specifications. If 
The Work thus exposed or examined proves to be in accordance with the 
Specifications, the costs to uncover and restore The Work will be paid for by the 
Owner. However, should The Work so exposed or examined prove to be not in 
accordance with the Specifications, the costs to uncover and restore The Work to the 
standards required by the Specifications shall be at the Contractor’s expense. Any 
work performed by the Contractor without sufficient notice to the Owner that 
eliminates an opportunity for inspection by the Owners Representative will be 
uncovered at the Contractor’s expense for examination by the Owner. Cost of 
uncovering such work shall be borne by the Contractor, whether or not The Work is 
found acceptable. The Work shall also be subject to inspection by appropriate 
governmental inspectors at all times. 

12. USE OF COMPLETED PORTIONS
The Owner shall have the right to take possession of and use any completed or
partially completed portions of The Work. Such use shall not be considered as final
acceptance of any portion of The Work, nor shall such use be considered as cause for
an extension of Contract completion time unless authorized by a change order
issued by the Owner.

13. EXPLOSIVES
Use of explosives is prohibited for water main installation unless authorized by
VEOLIA, in writing.

14. INTERFERING STRUCTURES & UTILITIES
The Contractor shall exercise all possible caution to prevent damage to existing
structures and utilities whether aboveground or underground. Whenever possible,
the Owner will attempt to locate its proposed water main extension so as to provide
a minimum of conflict with existing structures and utilities. While the location of
existing structures and utilities will be based upon the best information available,
the completeness and accuracy of said information cannot be guaranteed, and it is
provided simply as a guide to possible difficulties. The Contractor shall be required
to notify all utility offices concerned at least forty-eight (48) hours in advance of
construction operations in which a utility’s facilities may be involved. This
notification does not alleviate or replace the Contractors responsibility to contact PA
One Call as required by law. It is recommended that these utilities be contacted to
attend the preconstruction conference. This shall include but is not limited to
sanitary and storm sewers, telephone, cable, electric and gas.

It shall be the responsibility of the Contractor to locate and expose all existing
underground structures and utilities in advance of the trench excavation
including Owners facilities. In the event that any structures and/or utilities are
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damaged by The Work, the contractor shall immediately contact their VEOLIA 
representative to disclose details of the event.  Where applicable, contractor and 
VEOLIA representative shall file Alleged Violation Report(s) (AVR) in accordance 
with applicable PA One Call law and acceptable standards. Existing, damaged 
utilities shall be repaired or replaced in accordance with applicable AVR guidelines 
and requirements. Where applicable, such repair or replacement shall be 
accomplished at the Contractor’s expense without additional compensation from the 
Owner. 
The Contractor shall, with the permission of the owner of the following, remove and 
replace such small miscellaneous structures as fences, catch basins, drain pipe, 
culverts, mailboxes, and signposts at his own expense without additional 
compensation from the Owner. The Contractor shall replace these structures in a 
condition as good as or better than their original condition. 
If power poles, telephone poles, guy wires, or anchors are encountered that conflict 
with the proposed work, the Contractor shall notify the Owner at least seven (7) 
days in advance of construction to allow for discussion with the utility company for 
protection or relocation of the structures. The Contractor shall arrange protection of 
the interfering facility with the appropriate utility company. 

The Contractor shall remove, protect and replace all drainage ways, all drainage 
structures, or other improvements and similar items located along the proposed 
water mains at his own expense without additional compensation from the Owner. 
Replacement shall be in a manner and in a condition at least equivalent to the 
original condition. 

If the Contractor encounters existing structures, which will prevent the construction 
of the pipeline, he shall notify the Owner before continuing with the construction in 
order that the Owner may make such field revisions as necessary to avoid conflict 
with the existing structures. The cost of waiting or “down” time during such field 
revision shall be at no additional cost to the Owner. If the Contractor shall fail to so 
notify the Owner when an existing structure is encountered, but shall proceed with 
the construction despite this interference, he shall do so at his own risk. In 
particular, when the location of the new construction, as shown on the Plans, will 
prohibit the restoration of existing structures to their original conditions, he shall 
notify the Owner so relocation may be made to avoid the conflict. 

15. PLANS
The Contractor will be provided with Plans furnished by the Owner for each project.
These Plans will show the locations of the proposed facilities and denote thereon all
fittings, valves, and other pipeline appurtenances as may be required. The
Contractor is required to keep a copy of the Plans on site at all times during The
Work for review by the Owner, Owners Inspector or any governing agent.
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16. FIELD RELOCATION
During the progress of construction, it is possible that minor relocations may be
necessary. Such relocations shall be made only by direction of the Owners
Representative. Unforeseen obstructions encountered as a result of such relocations
will not be subject to claims for additional compensation by the Contractor to any
greater extent than would have been the case had the obstruction been encountered
along or in the original location.

17. PUBLIC SAFETY & CONVENIENCE
The Contractor shall comply with all rules and regulations of the Local, County and
State authorities regarding the closing of public streets or highways to the use of
public traffic. No road shall be closed by the Contractor to the public except by
express permission of the Owner and the governing authority. Traffic must be kept
open on roads and streets where a detour is impossible. The Contractor shall, at all
times, conduct his work so as to assure the least possible obstruction to traffic and
normal commercial pursuits. All obstructions within traveled roadways shall be
protected by approved signs, barricades and lights where necessary or ordered by
the Owner or the governing authority for the safety of the traveling public. The
convenience of the general public and the protection of persons and property are
the prime importance and shall be provided for by the Contractor in an adequate
and satisfactory manner.

The Contractor shall use every reasonable precaution to safeguard the persons and
property of the traveling public. Failure of the Owner to notify the Contractor to
maintain barricades, barriers, lights, flares, danger signals, or watchman shall not
relieve the contractor from his responsibility. All barricades and obstructions shall
be protected at night by signal lights, which shall be suitably distributed across the
roadway or alleyway and kept burning from sunset to sunrise.
Whenever the Contractor’s operations create a hazardous condition, he shall furnish
flagmen and guards as necessary or as ordered by the Owner or the governing
authority to give adequate warning to the public of any dangerous conditions to be
encountered. He shall furnish, erect, and maintain approved fences, barricades,
lights, signs, and any other devices that may be equipped with safety wearing
apparel and a flag, which shall be kept clean and in good repair.

The Contractor will be required to confine construction operations within the
dedicated right-of-ways or within areas for which construction easements have
been obtained unless he has made special arrangements with the affected property
owners in advance. The Contractor will be required to protect stored materials,
cultivated crops and trees, and other items located adjacent to the pipe lines. During
all construction operations, the Contractor shall construct and maintain such
facilities as may be required to provide access by all property owners to their
property. No person shall be cut off from access to his residence or place of business
unless the Contractor has made special arrangements with the affected persons. The
Contractor shall provide for control at all times for livestock through farm areas by
whatever means necessary, including temporary fencing.
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18. EASEMENTS & PERMITS
Portions of the project may be located on private property. The Owner will obtain
easements and permits. Easements shall provide for the use of property for
construction purposes to the extent indicated on the easements. Copies of these
easements and permits will be available at the offices of the Owner for inspection by
the Contractor. The Contractor shall confine his construction operations to within
the easement limits or street and alley right-of-way limits or make special
arrangements with the property owners for the additional area required. Any
damage to private property, either inside or outside the limits of the easements
provided by the Owner shall be the responsibility of the Contractor.

19. LAND MONUMENTS
The Contractor shall preserve existing City, County, State, Federal, and private land
monuments where possible. When these monuments cannot be preserved, the
Contractor shall notify the Owner at least forty-eight (48) hours in advance of the
proposed construction in order that the Owner will have ample opportunity to
reference these monuments for later replacement.
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VEOLIA WATER PENNSYLVANIA INC. 
      DEVELOPER PROJECT SECTION 

1. INTRODUCTION
The Developer shall furnish all pipes, valves, fittings, sleeves, fire hydrants, casing
pipe and appurtenances, and such other pipeline materials as may be required plus
all service materials including corporation stops, tapping sleeves and valves, pipe,
curb stops, etc., as required for service installation. The material will be inspected
and approved before installation by the Owner’s representative. The inspection will
be scheduled with the Company’s representative by the Developer or Developer’s
Contractor.

2. INSTRUCTIONS FOR PREPARING PROPOSAL
Payment for Developer projects will be at the discretion of the Developer. The
Agreement for water main installation will be between the Developer and the
Contractor. VEOLIA requires a Proposed Cost Summary Breakout and a Final Cost
Summary Breakout using VEOLIA provided forms for all Developer projects.
All costs that apply to specific bid items shall be included under that item for both
Cost Summary and Final Cost Summary Breakouts. All additional costs, such as
testing and other incidental operations, profit, overhead cost including the cost of
supervision, site mobilization, insurance, taxes, equipment not a permanent part of
the job, and other incidental items shall be distributed proportionally throughout all
items.

3. SAFETY
The Contractor will be solely and completely responsible for conditions of the job
sites, including safety of all persons and property during performance of The Work.
This requirement will apply continuously and not be limited to normal working
hours. Safety provisions shall conform to all applicable state, county, and local laws,
ordinances and codes. A health and safety plan must be produced by the Contractor
for the performance of The Work and shall be provided to the Owner and kept on
site at all times for the review of the Owner or any applicable health and safety
enforcement agency to review.

The Contractor shall also comply with all applicable U.S. Department of Labor (e.g.
Construction Safety Act) and Occupational Safety and Health Administration (e.g.
Occupational Health and Safety Act) regulations and the Manual of Accident
Prevention in Construction published by the Associated General Contractors of
America, except where these are in conflict with State Laws, in which case the more
stringent requirement shall be followed.
The Contractor shall maintain at the job site all articles necessary for giving first aid
to the injured, and shall establish the procedures for the immediate removal to a
hospital or a doctor’s care of persons (including employees) who may be injured on
the job site.
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The duty of the Owner to conduct construction reviews of the Contractor’s 
performance is not intended to include review of the adequacy of the contractor’s 
safety measures in, on, or near the construction sites. 

If death or serious injuries or serious damages are caused, the accident shall be 
reported immediately by telephone or messenger to the Owner’s Representative. In 
addition, the Contractor must promptly report in writing to the Owner all accidents 
whatsoever arising out of or in connection with the performance of The Work 
whether on, or adjacent to, the sites, giving full details and statements of witnesses. 
If any claim is made by anyone against the Contractor on account of any accident, 
the contractor shall promptly report the facts in writing to the Owner’s 
Representative giving full details of the claim. 

4. PRECONSTRUCTION CONFERENCE
Before starting The Work, a Preconstruction Conference will be held to inspect
material, to review scheduling of The Work, to establish procedures for processing
applications for payment and to establish a working understanding between the
parties as to The Work. At a minimum, the Owner, a representative of the Owner’s
Inspection Firm, the Superintendent or Foreman from the Contractor and a
representative of the Developer shall be present at the preconstruction conference.
No construction of water main or appurtenances will be permitted until all rough
grading of the area in which the facilities are to be located is complete. For the
purposes of this section, rough grading shall be considered to be the designed finish
grade plus or minus eight inches (8”).

5. PROSECUTION OF THE WORK
It is expressly understood and agreed that the time of beginning, rate of progress,
and times of completion of The Work are of the utmost importance. The Contractor
shall perform the construction of work with due diligence and at such a rate and in
such a manner as, in the opinion of the Owner, is necessary for completion within a
reasonable time. The Contractor shall arrange his work and dispose of materials so
as to insure the least possible interference and inconvenience to the land owners on
or beside whose property the pipelines are being constructed, or to the public
where the pipelines lie in or near a public thoroughfare. Contractor shall employ
only such number of construction crews as are reasonably necessary to construct
said pipelines. If the Contractor desires to carry on work at night or outside the
regular hours, he shall give timely notice to the Owner or allow satisfactory
arrangements to be made for inspecting the work in progress.

6. EXAMINATION OF COMPLETED WORK
Pipe Bedding/Cover Verification:

Upon completion of the project and at any time before acceptance of The Work by
the Owner, the Contractor is required to uncover the pipe at two locations randomly
chosen by the field inspector – the purpose being to verify the 2A modified pipe
cover requirement.

Possible consequences to a violation of the pipe cover requirement include an
extension of the maintenance bond duration and/or Contractor loss of pre-qualified
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status. Cost of uncovering such work shall be borne by the Contractor, whether or 
not the depth of pipe cover is found acceptable. 

Other Requests to Uncover Installed Pipe: 

At any time before acceptance of The Work by the Owner, the Owner may request 
that the Contractor remove or uncover such portions of the finished work as may be 
directed. After examination, the Contractor shall restore said portions of The Work 
to the standards required by the Specifications. If The Work thus exposed or 
examined proves to be in accordance with the Specifications, the costs to uncover 
and restore The Work will be paid for by the Owner. However, should The Work so 
exposed or examined prove to be not in accordance with the Specifications, the costs 
to uncover and restore the work to the standards required by the Specifications 
shall be at the Contractor’s expense. Any work performed by the Contractor without 
sufficient notice to the Owner that eliminates an opportunity for inspection by the 
Owner or his representative will be uncovered at the Contractor’s expense for 
examination by the Owner. Cost of uncovering such work shall be borne by the 
Contractor, whether or not The Work is found acceptable. The Work shall also be 
subject to inspection by appropriate governmental inspectors at all times. 

7. USE OF COMPLETED PORTIONS
The Owner shall have the right to take possession of and use any completed or
partially completed portions of The Work. Such use shall not be considered as final
acceptance of any portion of The Work.

8. PROGRESS OF CONSTRUCTION
It is understood and agreed upon that the progress of The Work shall proceed in a
systematic manner so the minimum of inconvenience will result to the public in the
course of construction. It is therefore necessary that the Contractor confine his
operations to the smallest work crew feasible. Complete backfill and clean up shall
be accomplished at the end of each day and/or after each section of the pipe has
been inspected and approved.
The Owner reserves the right to withhold line and grade on any water line when, in
his opinion, excessive trench is being opened ahead of the pipe laying, backfilling
behind the pipe laying is not proceeding satisfactorily, clean-up and restoration of
all physical properties are lagging and pipe testing, as outlined herein, is not
satisfactory.
Clean-up of all construction debris, excess excavation, excess materials, and
complete restoration of all fences, mailboxes, ditches, culverts, signposts, and
similar items shall be completed immediately following the installation of the water
main. The Contractor shall stockpile the excavated trench material so as to do the
least damage to adjacent areas, regardless of whether these are on private property
or public right-of-way. All excavated materials shall be removed from adjacent
areas, and these surfaces shall be left in a condition equivalent to their original
surface and free from all rocks, gravel, boulders or other foreign material at the end
of each work day.

It is understood and agreed upon that the Contractor shall provide all labor and
equipment necessary to grade and maintain in a reasonable condition all streets on
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which water main construction has been accomplished until surface repair has been 
completed. 

9. EXPLOSIVES
Use of explosives is prohibited for water main installation unless authorized by
VEOLIA, in writing.

10. INTERFERING STRUCTURES & UTILITIES
The Contractor shall exercise all possible caution to prevent damage to existing
structures and utilities whether aboveground or underground. Whenever possible,
the Owner will attempt to locate its proposed water main extension so as to provide
a minimum of conflict with existing structures and utilities. While the location of
existing structures and utilities will be based upon the best information available,
the completeness and accuracy of said information cannot be guaranteed, and it is
provided simply as a guide to possible difficulties.
It shall be the responsibility of the Contractor to locate and expose all existing
underground structures and utilities in advance of the trench excavation including
Owner’s facilities. Any structures or utilities damaged by The Work shall be repaired
or replaced in condition equal to or better than the condition prior to the damage.
The Contractor shall, with the permission of the owner of the following, remove and
replace such small miscellaneous structures as fences, catch basins, drain pipe,
culverts, mailboxes, and signposts. The Contractor shall replace these structures in a
condition as good as or better than their original condition.

If interfering power poles, telephone poles, guy wires, or anchors are encountered,
the Contractor shall notify the Owner seven (7) days prior to construction to allow
for discussion with the utility company for protection or relocation of the structures. 

The Contractor shall remove, protect and replace all drainage ways, all drainage
structures, or other improvements and similar items located along the proposed
water mains. Replacement shall be in a manner and in a condition as good as or
better than their original condition.

If the Contractor encounters existing structures, which will prevent the construction
of the pipeline, he shall notify the Owner before continuing with the construction in
order that the Owner may make such field revisions as necessary to avoid conflict
with the existing structures. If the Contractor shall fail to so notify the Owner when
an existing structure is encountered, but shall proceed with the construction despite
this interference, he shall do so at his own risk. In particular, when the location of
the new construction, as shown on the Plans, will prohibit the restoration of existing
structures to their original conditions, he shall notify the Owner so relocation may
be made to avoid the conflict.

11. PLANS
The Contractor will be provided with Plans furnished by the Owner for the project.
These Plans will show the locations of the proposed facilities and denote thereon all
fittings, valves, and other pipeline appurtenances as may be required. No other plan
shall be used for The Work.
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The plan provided by the Owner will display the Owner’s Logo. The plans must be 
labeled with the most recent revision date. Construction of The Work by the use of 
any other plan will result in the removal of the installed facilities at the Contractors 
cost and reinstallation per the Owners Plans. 

12. FIELD RELOCATION
During the progress of construction, it is possible that minor relocations may be
necessary. Such relocations shall be made only by direction of the Owner or his
representative. Unforeseen obstructions encountered as a result of such relocations
will not be subject to claims for compensation by the Contractor.

13. PUBLIC SAFETY & CONVENIENCE
The Contractor shall comply with all rules and regulations of the Local, County and
State authorities regarding the closing of public streets or highways to the use of
public traffic. No road shall be closed by the Contractor to the public except by
express permission of the governing authority and the Owner. Traffic must be kept
open on roads and streets where a detour is impossible. The Contractor shall, at all
times, conduct his work so as to assure the least possible obstruction to traffic and
normal commercial pursuits. All obstructions within traveled roadways shall be
protected by approved signs, barricades and lights where necessary or ordered by
the Owner or his representative for the safety of the traveling public. The
convenience of the general public and the protection of persons and property are
the prime importance and shall be provided for by the Contractor in an adequate
and satisfactory manner.
The Contractor shall use every reasonable precaution to safeguard the persons and
property of the traveling public. Failure of the Owner to notify the Contractor to
maintain barricades, barriers, lights, flares, danger signals, or watchman shall not
relieve the contractor from his responsibility. All barricades and obstructions shall
be protected at night by signal lights, which shall be suitably distributed across the
roadway or alleyway and kept burning from sunset to sunrise.
Whenever the Contractor’s operations create a hazardous condition, he shall furnish
flagmen and guards as necessary or as ordered by the Owner to give adequate
warning to the public of any dangerous conditions to be encountered. He shall
furnish, erect, and maintain approved fences, barricades, lights, signs, and any other
devices that may be equipped with safety wearing apparel and a flag which shall be
kept clean and in good repair.
The Contractor will be required to confine construction operations within the
dedicated right-of-ways or within areas for which construction easements have
been obtained unless he has made special arrangements with the affected property
owners in advance. The Contractor will be required to protect stored materials,
cultivated crops and trees, and other items located adjacent to the pipe lines. During
all construction operations, the Contractor shall construct and maintain such
facilities as may be required to provide access by all property owners to their
property. No person shall be cut off from access to his residence or place of business
unless the Contractor has made special arrangements with the affected persons. The
Contractor shall provide for control at all times for livestock through farm areas by
whatever means necessary, including temporary fencing.

1/2/24 SPECIFICATIONS 2024 28



14. EASEMENTS & PERMITS
Portions of the project may be located on private property. The Owner or Developer
will obtain easements and permits. Easements shall provide for the use of property
for construction purposes to the extent indicated on the easements. Copies of these
easements and permits which were obtained by the Owner will be available at the
offices of the Owner for inspection by the Contractor. The Contractor shall confine
his construction operations to within the easement limits or street and alley right- 
of-way limits or make special arrangements with the property owners for the
additional area required. Any damage to private property, either inside or outside
the limits of the easements provided by the Owner or Developer shall be the
responsibility of the Contractor.

15. LAND MONUMENTS
The Contractor shall preserve existing City, County, State and Federal land
monuments where possible. When these monuments cannot be preserved, it is the
Contractor’s responsibility to reference these monuments for later replacement.
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VEOLIA WATER PENNSYLVANIA INC. 
INSTALLATION SECTION 

1. INTRODUCTION
Each Section hereinafter is divided, where applicable, into Sections and consisting
of: A. Scope; B. Materials; C. Workmanship; and D. Measurement and Payment. This
method is employed to facilitate the Contractor in preparing his proposal and in
following the Specifications during construction.

2. TRENCH EXCAVATION & BACKFILL
A. Scope

This section covers the work necessary for the trench excavation and backfill, 
including but not limited to clearing the right-of-way; protection of private 
property during construction; disposal of cleared materials; excavation of the 
trench for pipe and appurtenances; foundation stabilization; trench backfill 
of the types required; removal, replacement, and rehabilitation of all 
drainage, waterways, or other features moved or damaged during the 
construction; removal of all obstructions; removal of existing pavement; 
locating and protecting existing utilities; the maintenance of access to public 
thoroughfares and to private property; the maintenance of adequate 
barricades, lights and warning signs for the protection of the public on city 
streets, alleys, public highways, country roads and private drives; shoring, 
cribbing, bracing, and dewatering as may be required; hauling and disposal 
of waste excavation, including temporary hauling and disposal of soils, which 
cannot be accommodated within the designed right-of-way; repair of public 
and private property damaged during construction; final cleanup of the 
construction area; and all miscellaneous items of work required to complete 
the construction as specified hereunder. 

B. Materials

Unclassified Excavation – is defined as the excavation of all materials encountered, 
including rock materials, regardless of their nature or the manner in which they are 
removed. Excavation work (including boring operations) for all Company Projects 
are unclassified and shall be included in the Contractor’s base bid. Change orders 
will not be paid for unclassified excavations. 

Rock Excavation on Developer Projects should be included in the final cost of 
the water main installation and will be paid for by the Developer. 
1. Pipe Bedding Material - Pipe bedding material shall be 2A modified stone.

2. Select Backfill Material – Select backfill material shall be less than 1”
diameter and shall be free of all deleterious materials.
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C. Workmanship

General - All trench excavation and backfill shall conform to the Specifications of any 
controlling regulating agency under which the work is being performed. Any item of 
trench excavation and backfill not covered by the Specifications of a regulating 
agency or by these Specifications shall conform to ANSI/AWWA Specifications 
C600-99 (Installation of Ductile-Iron Water Mains and Their Appurtenances) and 
C605-94 (Underground Installation of Polyvinyl Chloride (PVC) Pressure Pipe and 
Fittings for Water). 
Clearing the Right-of-Way- Where clearing of the right-of-way is necessary, it shall 
be completed prior to the start of the trenching. Brush shall be cut as near to the 
surface of the ground as practicable and removed to an approved disposal site. The 
Contractor shall observe all Federal and State laws relating to fire permits and local 
regulations relating to burning materials. Under no conditions shall excavated 
materials be permitted to cover brush, stumps, or woody material prior to clearing 
and disposal of it. Burying of brush, woody material, stumps, and clearing waste 
materials is not permitted. 

Obstructions- This item shall refer to obstructions, which may be removed and do 
not require replacement. Obstructions to the construction of the trenches such as, 
but not limited to; tree roots, stumps, abandoned concrete obstructions and debris 
of all types shall be removed by the Contractor. Cost of removal of obstructions shall 
be included in the cost of the water main installation. Contractor is responsible for 
including the cost to remove obstructions in the original bid. 
Alignment and Grade- Trench excavation shall be to the required alignment as 
shown on the plans or as directed by the Owner. Grade for the top of the pipe for all 
water mains shall be four (4) feet below finished street grade or finished ground 
elevation. Any deviation to this pipe depth requirement must be approved in 
advance by the Owner. 
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Trench Width – For all pipe installations, the width of the trench shall be the pipe 
diameter plus twenty four (24) inches at the bottom of the trench. Trench widths 
shown in the following table may be used as a guide. Where embedment compaction 
is required, the trench shall be wide enough to accommodate the compaction 
equipment. Unless approved by the Owner, the clear width of the trench at the top 
of the pipe should not exceed the pipe outside diameter plus thirty (30) inches. 
When required to meet applicable safety requirements, trenches shall be wider to 
permit the placement of timber supports, sheeting, bracing, and appurtenances. No 
added payment will be given if the Contractor wishes to oversize the trench 
excavations. 

Nominal Pipe Size Trench Width 

in. in. 

3 and 4 28 

6 30 

8 32 

10 34 

12 36 

14 38 

16 40 

18 42 

20 44 

24 48 

Foundation - The pipe shall be laid on 6” of 2A modified stone. Any part of the 
trench excavated below grade shall be backfilled to grade with thoroughly 
compacted 2A modified stone. Where the bottom of the trench encounters unstable 
conditions due to ground water, and in other areas as directed by the Owner, 
excavation shall extend to an additional depth below the line of the pipe bell and 
then be backfilled and tamped with 2A modified stone to form a cradle for the pipe. 
For the installation of ductile-iron pipe, when the soil is found to include ashes, 
cinders, refuse, organic material, or other unsuitable material, this material shall be 
removed to a minimum of at least six (6) inches below the bottom of the pipe or to a 
depth otherwise required by these specifications. The removed material shall be 
replaced with 2A modified stone. When these potentially corrosive materials are 
encountered, polyethylene encasement shall be used to protect the ductile-iron pipe 
as specified in ANSI/AWWA C600-99 (AWWA Standard for Installation of Ductile 
iron water mains and their appurtenances). 
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Rock Excavation - For PVC pipe, where the bottom of the trench encounters ledge 
rock, boulders, cobbles and/or large stones, said rock should be removed to provide 
at least twelve (12) inches of clearance to each side of and below all pipe and 
accessories. For ductile-iron pipe, all rock shall be removed to provide a clearance 
below and on each side of all pipe, valves and fittings of at least twelve (12) inches 
for nominal pipe sizes twenty-four (24) inches or smaller and eighteen (18) inches 
for nominal pipe sizes thirty (30) inches and larger. Excavations below subgrade in 
rock shall be backfilled to subgrade with 2A modified stone and thoroughly 
compacted. 
In blasting rock or other dense materials, the drilling and blasting must be 
conducted with all possible care. Rock to be blasted in trenches or for other 
structure excavations shall be backfilled with earth and then shall be covered with 
heavy timbers or other approved protective devices and shall be protected at their 
ends and secured, if necessary, prior to the actual blasting operation. All open work 
such as water mains - shall be suitably protected by a cover of timber and/or earth 
before each blast. In general, no blasts are to be set within fifteen feet of a completed 
water main. Blasting caps or other detonators shall in no case be kept near the place 
where explosives are stored; and in general, all precautions against accidents from 
blasting shall be entirely satisfactory, in accordance with these Specifications. No 
blasting shall be done on Sundays, holidays or on week days out of ordinary working 
hours except upon special approval by the Owner for each such specified request. 
The Contractor shall assume all liability and responsibility connected with or 
occurring from blasting, or the use of explosives or dangerous material of any kind 
whatsoever. Such liability shall include, but is not limited to, damage to work or 
adjacent property, injuries, lawsuits, complaints, and all other adverse results, 
actual, alleged, inferred, or implied. 
Excavation Methods- The use of trench-digging machinery will be permitted except 
where its operation will cause damage to trees, buildings, or existing structures 
(either surface or subsurface). At such locations, hand methods shall be employed to 
avoid such damage. All excavation work shall be completed in accordance with 
applicable OSHA guidelines, which includes, but is not limited to sheeting, bracing 
and overall trench excavation safety. If sheeting is employed, sheeting may be 
withdrawing as backfilling operations proceed in increments of (not more than) one 
(1) foot. The resulting void left by the withdrawn sheeting shall be backfilled and
compacted.
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Location of Excavated Materials- During trench excavation, the Contractor shall 
locate the excavated material so it will not completely obstruct the traveled 
roadways or streets. Unless otherwise approved, all streets and roadways shall be 
kept open to at least one-way traffic. 

Removal of Water - The Contractor shall provide and maintain ample means and 
devices with which to promptly remove and dispose of all water entering the trench 
excavation during the time the trench is being prepared for the pipe laying, during 
the laying of the pipe and until the backfill at the pipe zone has been completed. The 
Contractor shall dispose of the water in a suitable manner without damage to 
adjacent property. If the water contains chlorine, means must be implemented to 
remove the chlorine from the water prior to allowing it to run off from the work 
area. 

Preparation of Trench Bottom- Pipe shall not be laid directly on a trench bottom. 
Before the pipe is lowered into the trench, the trench bottom shall be prepared as 
follows: six inches (6”) of 2A modified stone shall be made flat and cut true to grade 
so as to provide continuous contact of the trench bottom with the whole length of 
the pipe. 

Initial Backfill- The first step in providing firm, continuous support for the pipeline 
is to tamp backfill material - 2A modified stone - solidly under the pipe and 
couplings. After the pipe lengths have been jointed, the bell holes and sides of the 
pipe shall be carefully backfilled with approved backfill material (2A modified 
stone) and thoroughly compacted utilizing an approved method of tamping. Pea 
gravel is not an approved bedding material. 
Tamping in the initial backfill zone can be accomplished with tamping bars. 
Mechanical compactors shall not be utilized in the initial backfill zone directly on 
top of the pipe until a minimum of twelve (12) inches of backfill- 2A modified stone - 
has been placed over the pipe. 
The 2A modified stone material utilized for the initial backfill shall be free of large 
stones, dry lumps, and in cold weather, free of frozen lumps. No pieces of material 
larger than one (1) inch shall be utilized in the initial backfill. 
The initial backfill material shall be hand-placed evenly along both sides of the pipe 
in a layer not to exceed four (4) inches in thickness. This four (4) inch layer of 
backfill material shall then be tamped firmly under the haunches of the pipe so that 
there will be no voids under the pipe. Then the initial backfill shall be continued in 
layers not to exceed six (6) inches in thickness and thoroughly compacted until the 
2A modified stone backfill is twelve (12) inches above the top of the pipe. 
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Trench Backfill - Trenches located in paved areas or areas proposed to be paved 
must be entirely backfilled with 2A modified stone. Trenches not in paved areas or 
proposed paved areas may be backfilled with the material excavated provided rocks 
of over one (1) inch maximum dimension and other deleterious material is removed. 
Material containing frost shall not be used for backfill. The first one (1) foot of 
backfill above the initial backfill shall be given careful attention as to composition. 
The entire backfill is to be firmly compacted, as hereinafter stipulated or by other 
methods, if approved. If the trench is located in an existing paved area, the trench 
must be restored with Hot Patch Material if available or Cold Patch Material at the 
end of each working day and maintained until the final trench restoration is 
performed. 
Mechanical Tamping - Mechanical tamping with a mechanical tamper or approved 
equal can be utilized. The initial backfill zone shall be compacted in accordance with 
these specifications. The balance of the trench backfill shall be compacted by placing 
the backfill material in layers not to exceed eight (8) to twelve (12) inches in 
thickness and compacting said layers with mechanical tampers at least 95-percent 
of the density of the undisturbed surrounding materials. This method of backfill and 
compaction shall be utilized to bring the trench backfill to the original ground 
surface or where the trench is located in a travel way, to a depth below the original 
surface of the travel way as needed to accommodate the type of surface repair 
required, or where the trench is located in an area that requires grass seeding or 
sodding, to a depth below the original grass area as needed to accommodate the 
grass sod or the topsoil necessary for grass seeding. At the discretion of the Owner, 
field tests for density will be performed in accordance with ASTM Standard D1556- 
00 (Standard Test Method for Density and Unit Weight Soil in Place by the Sand- 
Cone Method) at no cost to the Contractor. Any area found to be of less the 95% 
compaction will require excavation and replacement of the backfill until 95% 
compaction is met on entirety of the trench length. Any excess material remaining 
alongside the trench after backfill and compaction has been completed is to be 
removed and disposed by the Contractor. 
Surface Runoff Water - The Contractor shall at all times protect any open trench 
from the entrance of surface runoff water. In the event that water does enter a 
trench, the Owner may require the Contractor to furnish, at no additional cost to the 
Owner, the required foundation stabilization gravel to provide a suitable foundation 
for laying the pipe. The Contractor shall provide, at no additional cost to the Owner, 
temporary pipe plugs to prevent any surface or ground water from entering the 
water main. 

D. Measurement and Payment
Excavation and Backfill- The work and material required under this item are to be 
included in the price per linear foot for the various sizes and types of water pipe in 
place. This shall include any costs associated with trench excavation and pipe 
bedding material. 
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Rock Excavation- The cost associated with rock excavation shall be included in 
the Contractor’s base bid. Change orders will not be paid for rock excavation 
or excavation of existing obstructions within the proposed trench alignment. 
On Developer Projects, extra cost for rock removal is the responsibility of the 
Developer and the cost should be evenly distributed across all line items. 

Extra Depth Excavation- On Company Projects, extra depth excavation will be paid 
for at the unit price bid per cubic yard as set forth in the Add/Alternate Bid item for 
extra depth excavation and shall be considered full compensation for all labor, 
material, equipment, and related work thereto. The Contractor shall notify the 
Owner if extra depth excavation is encountered that will require additional cost. The 
Contractor shall schedule a meeting with the Owners Representative to discuss the 
extra depth excavation. The Contractor and the Owner shall jointly determine the 
amount of extra depth excavation, if it is substantial, and the additional cost for the 
work. The Contractor shall issue a Change Work Authorization (CWA) to the Owner 
for the additional cost based on the outcome of the meeting. The Owner’s 
Representative shall review and approve the CWA before the Contractor starts any 
extra depth excavation. 
On Developer Projects, cost for extra depth excavation is the responsibility of the 
Developer and the cost should be evenly distributed across all line items. 
Pipe Bedding Material - Pipe bedding material will be included in the lump sum 
price bid for water main installation as set forth in the Bidder’s Proposal Bid Sheet 
and shall be considered as full compensation for all labor, material, equipment, and 
related work thereto. 

Contractor will not be compensated for pipe bedding material required to bring the 
trench bottom up to grade or fill trench sides in areas of over-excavation. 

1/2/24 SPECIFICATIONS 2024 36



3. INSTALLATION OF WATER MAINS
A. Scope
This section includes the work necessary for the installation of the water mains, 
valves, and fittings, including but not limited to excavation and backfill; furnishing 
all materials, which are not to be provided by the owner; fine grading the trench 
bottoms, providing base for the pipe where required; laying and jointing the pipe; 
installing the necessary valves and fittings; connecting new water mains to existing 
pipelines; pouring thrust blocks; hydrostatic testing of the new water mains; 
disinfection of the new water mains; final cleanup, and all incidental and related 
work. 
B. Materials
Company Projects

The Owner will furnish all pipe, valves, fittings, and other pipeline appurtenances, 
and such other pipeline materials as may be required. The fact that the Owner is to 
furnish the pipeline materials is conclusive evidence of its acceptability for the 
purpose intended and the Contractor may continue to use it until otherwise 
directed. At no time will plastic fittings of any type be utilized. 

The Contractor shall provide and pay for any materials as may be required in 
addition to the materials to be furnished by the Owner, which are necessary for the 
execution and completion of The Work. Materials to be provided by the Contractor 
shall include but are not limited to casing pipe, stainless steel spacers, neoprene end 
caps with stainless steel restraint clamps, bedding material, concrete, location wire, 
location tape, rodding material, grass seed or sod, bituminous paving materials, 
crushed stone and flowable fill. 
Developer Projects 

The Developer or Developer’s Contractor will furnish all pipe, valves, fittings, and 
other pipeline appurtenances as may be required. The Developer’s Contractor shall 
do all work and furnish all the labor, material, and equipment necessary or required 
to install water main projects and related service installations. 

C. Workmanship

Excavation, Backfill, and Bedding - All excavation, backfill and bedding shall conform
to these technical specifications. 
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Handling of Pipe and Accessories - All materials as provided by the Owner shall be 
furnished to the Contractor at the Owner’s pipe storage yard or shop facility and 
shall be transported to the job site by the Contractor at his expense, except where, 
for the convenience of the Contractor and upon his written request or at the Owners 
decision, delivery of pipe or other material to the job site can be accomplished by 
the material manufacturer. When the Contractor picks up material at the Owner’s 
pipe storage yard or shop facility or the materials are delivered directly to the job 
site, the Owner’s personnel should charge out materials to the contractor. The 
Contractor shall not pick up any material unless properly charged out to him and he 
shall be responsible for any material loss or damaged after receipt of the material. 
Upon acceptance of PVC pipe or polyethylene encased ductile-iron pipe delivered to 
a job site, the Contractor will provide sunlight exposure protection by covering the 
pipe with an opaque material such as canvas. 

The pipe and accessories shall at all times be handled with care to avoid damage. 
The Contractor’s methods of loading, transporting, and unloading pipe shall 
conform to the recommendations of the pipe manufacturer who is the supplier for 
the pipe to be utilized on the Owner’s main extension projects. Whether moved by 
hand, skid loaders or hoists, material shall not be dropped or bumped. The interior 
and machined ends of the pipe shall be kept free from dirt and foreign matter at all 
times. In the distribution of material at the site of the work each piece shall be 
unloaded opposite or near the place where it is to be laid in the trench. Material 
shall not be distributed on the job any faster than it can be used in good advantage. 
In general, no more than one week’s supply of material shall be distributed in 
advance of installation. 

Pipe shall be handled in such a manner as to avoid damage to the machined ends. 
Pipe damaged at such points that cannot be repaired to the Owner’s satisfaction 
shall be replaced at the Contractor’s expense. When storing is necessary, the pipe 
should be stored off the ground in a flat area with the ends resting on plain timbers. 
Valves and hydrants shall be kept drained and stored before installation in a manner 
protecting them from damage due to freezing or trapped water. Pipe ends must be 
capped until attachment is made. 
Detection Wire – Detection wire shall be installed by the Contractor in conjunction 
with the installation of all PVC and Ductile Iron mains. Detection wire shall be 
situated beneath the pipeline prior to installation of the pipe and looped up thru 
valve roadway boxes for the connection of Owner’s locating/detection equipment. 
The Contractor shall include the cost of the installation of detection wire in the cost 
of the water main installation. 
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Placing of Pipe and Accessories in Trench - Implements, tools, and facilities 
satisfactory to the Owner shall be provided and used by the Contractor for the safe 
and efficient execution of the work. All pipes, fittings, valves, hydrants, and 
accessories shall be carefully lowered into the trench with suitable equipment in a 
manner that will prevent damage to pipe and fittings. Under no circumstances shall 
pipe or accessories be dropped or dumped into the trench. Pipe and accessories 
shall be inspected for defects prior to their being lowered into the trench. All foreign 
matter or dirt shall be removed from the interior and machined ends of pipe and 
accessories before the pipe and/or the accessories are lowered into position in the 
trench. Pipe shall be kept clean by means approved by the Owner during and after 
installation. 
Pipe Joining - All PVC and DI pipe shall be laid with the bell end facing in the 
direction of work progress. On slopes exceeding ten (10%) percent, installation shall 
begin at the bottom of the slope and proceed upward. Joint restraints and/or field 
lock gaskets must be used on all slopes greater than 10%, first two full lengths of 
pipe from a bend, tee, coupling, etc., or as directed by the Owners representative. 

Polyvinyl Chloride (PVC) Pipe 

Circular saws, handsaws, or similar equipment may be used for cutting PVC pipe. 
When pipe is cut in the field, the cut shall provide a smooth end at a right angle to 
the longitudinal axis of the pipe. Pipe spigot ends shall be de-burred, beveled, and 
re-marked with insertion line (a circumferential line on the spigot end of PVC pipes 
that references how far the spigot should be inserted into the adjoining PVC pipe 
bell). The spigot end of two sections of pipe to be jointed plus the bell end and 
rubber ring into which the spigot end is to be inserted shall be cleaned immediately 
before assembly. Joints shall be assembled in accordance with the recommendations 
of the pipe manufacturer who is the supplier for the PVC pipe to be utilized in the 
Owner’s main extension projects. The mechanical joint shall be assembled in 
accordance with the fitting manufacturer’s published recommendations. PVC joint 
deflection is not permitted, bends must be used. Pipe spigot bevels may require 
shortening for use with mechanical joints or fitting joints. 
Polyethylene Tubing (PET) 

Circular saws, handsaws, tubing cutter, or similar equipment may be used for 
cutting PET. When PET is cut in the field, the cut shall provide a smooth end at a 
right angle to the longitudinal axis of the tubing. Tubing connections shall be 
assembled in accordance with the recommendations of the manufacturer who is the 
supplier for the PET to be utilized in the Owner’s projects. Compression type fittings 
with inserts shall be used to assemble tubing in accordance with the fitting 
manufacturer’s published recommendations. 
Ductile-Iron (DI) Pipe 

Ductile-iron pipe may be cut using an abrasive pipe saw, rotary wheel cutter, 
guillotine pipe saw, milling wheel saw, or oxyacetylene torch if recommended by the 
pipe manufacturer. Cut ends and rough edges shall be ground smooth. Pipes 
selected for cutting should be field-gauged. A mechanical-joint gland inserted over 
the barrel might serve as a convenient indicator for this purpose.  
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When glands are not available, pipe can be selected by measuring with a tape in 
accordance with the manufacturer’s recommendation. 

When pipe installation is not in progress, a temporary line plug is to be placed in the 
open end of installed pipe to prevent entrance of trench water into the line. 
Whenever water is excluded from the interior of the pipe, enough backfill shall be 
placed on the pipe to prevent floating. Any pipe that has floated shall be removed 
from the trench and relayed as directed by the Owner. No pipe shall be laid in wet 
trench conditions that preclude proper bedding, or on a frozen trench bottom, or 
when, in the opinion of the Owner, the trench conditions or the weather conditions 
are unsuitable for proper installation. 

Asbestos-Cement (AC) Pipe 

Refer to Asbestos-Cement Pipe Repair, Removal and Disposal Standard 
Operating Procedure in Appendix A. 
Assembly of Valves and Fittings - Assembly of all Valves, Fittings or any other 
connection utilizing a mechanical joint must be connected with a mechanical 
restraint gland. Thrust blocking and/or rodding is required in addition to the 
mechanical restraint gland. 
Valves and fittings shall be installed at the locations shown on the Plans or as 
directed by the Owner or both. All valves and fittings shall be supported in such a 
manner that their weight is independent of the adjacent pipe. Substantial supports 
shall be utilized under all valves and fittings. When concrete thrust blocks are 
utilized, the concrete shall be poured under and against the body of the valve or 
fitting to provide support. 

Every valve or fitting connected to asbestos-cement pipe shall be connected using a 
ductile iron spool piece and an extended range transition coupling with stainless 
steel nuts, bolts, and washers. A mechanical joint solid sleeve and mechanical 
retainer glands shall be used to connect PVC and ductile iron pipe. Ductile iron and 
C900 PVC pipe shall be connected to asbestos-cement pipe and cast iron pipe using 
an extended range transition coupling. 
Before valves or fittings are installed, all lumps, blisters, and excess coating shall be 
removed from the bell.  The inside of the bell shall be wire-brushed and the inside of 
the bell and the spigot end of the pipe wiped clean and dry. All surfaces to be joined 
shall be kept clean until connection is made. 
Thrust Blocking (See Appendix B Typical Drawings) 

a. Limiting Pipe Diameter and Degree of Bend- All pipelines four (4”) inches
in diameter or larger, all tees, plugs, caps, and bends exceeding 11-1/4°, and all 
other locations where unbalanced forces exist, shall be securely anchored by 
suitable thrust blocking as shown on the plans or hereinafter specified. 

b. Thrust Blocks- Reaction or thrust blocks shall be placed as shown in the
Thrust Blocking Schedule in the typical drawing section attached hereto and shall 
consist of concrete having a minimum twenty-eight (28) day compressive strength 
of not less than 3,000 pounds per square inch. Blocking shall be placed between the 
undisturbed ground and the fitting to be anchored. The quantity of concrete and the 
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area of bearing on the pipe shall be as shown in the Thrust Blocking Schedule in the 
typical drawing section attached to this document or as directed by the Owner. The 
blocking shall be placed so the pipe and fitting joints will be accessible to repairs. 

c. Mechanical Restraints - Mechanical restraints (e.g. stainless steel threaded
rods with Mega-Lugs, Field-Lok Gaskets) may be used in conjunction with concrete 
blocking as directed by the Owner. These restraints DO NOT replace the need for 
thrust blocks. 

Setting of Bends, Tees, and Reducers - Bends, tees, and reducers shall be lowered 
into the trench, inspected, cleaned, and jointed as specified herein in this section of 
the Specifications for cleaning, laying, and jointing pipe and accessories. Thrust 
blocking shall be applied at bends and tees and at points at reducers or in fittings 
where changes in pipe diameter occur. The design of concrete thrust blocking shall 
be as specified in the Thrust Blocking Schedule in the typical drawing section 
attached to this document or as directed by the Owner. 
Setting of Valves and Valve Boxes- Gate valves shall be resilient seat, mechanical 
joint type and must meet the requirements of the VEOLIA Product Requirement List. 
They shall be located as shown on the Plans or as directed by the Owner during 
construction. Valves shall be set and jointed to the pipe in the manner specified 
herein in this section of the Specifications for cleaning, laying, and jointing of pipe 
and accessories. A valve box shall be provided for every valve that is to be buried in 
the ground. The valve box shall not transmit shock or stress to the valve and shall be 
centered and plumb over the operating nut of the valve using a Valve Box Adaptor 
with the box installed flush with the surrounding surface, or at such other level as 
may be directed by the Owner. 

Valve Extension Stems. Valve nut extensions shall be provided where the depth to 
the top of the valve operating nut exceeds five feet. The extension stem shall be a 
continuous length of solid hot rolled round stock 1-1/4 inch diameter round bar 
fitted with a 2 inch square operating nut on the top and a moveable self-centering 
device. The extension stem will have a square socket welded to the bottom. The 
socket is to be fabricated so as to fit on a standard 2 inch square valve operating nut. 
Permanent Blow off – Blowoff shall be located at the end of dead-end mains as 
shown on the Plans or as directed by the Owner during construction. The blow-off 
shall conform to the details as shown on the VEOLIA drawings. The blow-off shall 
not be connected to any sewer, submerged in any stream, or installed in any other 
manner that will permit back-siphoning into the distribution system. 

Temporary Blowoff – A temporary blowoff may be needed during the installation of 
the water main. The temporary blowoff(s) will be provided by the Contractor at his 
expense and will be returned to the Contractor at the completion of installation. 
Placement of a temporary blowoff will be determined by the Owner. 

Installing Tapping Sleeve and Valve - A tapping sleeve and valve shall be utilized 
whenever an existing main has to be tapped under pressure in order to make a main 
extension. The location of tapping sleeves shall be as shown on the Plans or as 
directed by the Owner. The Owner shall supervise all taps over two (2) inches 
diameter. The Contractor may not commence the tapping of an existing main unless 
the Owner’s Representative is present. If the Owner’s Representative is not present 

1/2/24 SPECIFICATIONS 2024 41



for the wet-tap procedure as a result of the Contractor not providing the Owner with 
sufficient notice, an extension will be applied to the duration of the Developer 
supplied Maintenance Bond, and the Contractor will be disciplined as provided in 
the Approved Contractor Annual Agreement. 
All tapping sleeves shall be the wrap around FAST “Ford Type” with a stainless steel 
sleeve and ductile iron mechanical joint unless otherwise directed by the Owner. 

Tapping sleeves shall be assembled and drilling accomplished in accordance with 
the manufacturer’s recommendations. Prior to assembly, the pipe barrel shall be 
cleaned thoroughly with a wire brush to provide a smooth, hard surface for the 
sleeve. The tapping sleeves shall be well supported independently of the pipe both 
during and after the tapping operation. Thrust blocking shall be utilized as specified 
in these specifications. 
Tie-In to Existing Mains - A tie-in to an existing main is defined as a tie-in, which 
requires cutting out a section of the existing main and installing a tee or cross and 
all other fittings as required making a complete installation from which the 
Contractor can commence a new main extension. The location of tie-ins shall be as 
shown on the Plans or as directed by the Owner. All tie-ins shall be done under the 
Owner’s supervision. 
The installation of a tee or cross and all other fittings as required to make a tie-in to 
an existing main shall conform to the requirements of these specifications. 
Plugging of Dead Ends - Standard plugs or caps shall be installed at the end of dead- 
end mains where a blowoff assembly is not required. These plugged or capped 
mains shall be provided with restraint glands and reaction blocking in accordance 
with these specifications. 

Abandoning Existing Mains - Whenever the Contractor is directed to abandon an 
existing main, he shall expose the pipeline at a location as shown on the Plans or as 
designated by the Owner, cut a short section out of the pipeline, install a plug or cap 
on the end of the pipe which is still connected to the distribution system, install 
concrete reaction blocking, restrain the plug or cap, and backfill the excavation all in 
accordance with the applicable portions of these Specifications. 
Live Mains of Existing Facilities - All work done by the Contractor on existing mains, 
including tie-ins, shall be done under the Owner’s supervision. In no case shall the 
Contractor open or close valves on the Owner’s existing system. When it is 
necessary to disrupt the present water service in order to make required 
distribution main connections or tie-ins, the Contractor shall be allowed a maximum 
time limit for such disruptions of four (4) hours in any twenty-four (24) hour period 
unless otherwise approved by the Owner. 

The Owner’s employees or representative shall perform all valve shutdowns. All 
affected customers must be given forty-eight (48) hours advance notice of a shut 
down. The Owner/Owner’s representative are responsible for the notification of 
customers. Upon direction by VEOLIA, select situations will require the contractor to 
notify affected customers with door-hanging notifications. 
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Installation of Pipe Under Other Utility Pipe – Water main installed under other pipe 
shall be as shown in the detail provided in Appendix B, Typical Drawings. Any water 
main crossing under a sanitary sewer pipe must be ductile iron, have the pipe 
connection joints installed 10 feet from the center line of the sanitary sewer pipe, be 
installed a minimum of 18 inches below the sanitary sewer pipe, and be installed at 
a 90° angle to the sanitary sewer pipe. 

Any water main crossing under a storm sewer pipe 24 inch diameter or larger must 
be installed in a casing pipe 18 inches below the storm sewer pipe. Any water main 
crossing under a storm sewer pipe smaller than 24” diameter must be ductile iron, 
be installed a minimum of 18” below the storm sewer pipe, and have the pipe joints 
installed 10 feet from the center line of the storm sewer pipe. 

Any water main crossing under gas transmission or distribution main six (6) inch 
diameter and larger shall be installed in casing pipe a minimum of 18 inches below 
the gas main. 
Installation of Pipe in a Casing - In certain installations such as some highway 
crossings, pipe crossing, and railroad crossings, it will be required that the water 
main be installed inside a casing pipe. The size and length of casing pipe to be 
utilized and its location shall be as shown on the Plans or as directed by the Owner. 
The casing material shall be supplied by the Contractor. The pipe material inside a 
casing pipe must be ductile iron. The casing pipe shall be as sized by VEOLIA. Metal- 
to-metal contact must be avoided. 
There are two methods by which the casing pipe can be installed. One is the 
standard open trench method and the other method requires tunneling, boring or 
jacking of the casing pipe. The Owner shall designate the type of casing installation 
method to be utilized prior to construction. 
Pipe installed in a casing shall utilize stainless steel casing spacers - three spacers 
per joint of pipe, and neoprene rubber casing end seals with stainless steel straps. 
Field Lock gaskets are required at all bell and spigot connections inside of the 
casing. Stainless steel casing spacers, neoprene rubber casing end seals, and Field 
Lock gaskets are to be supplied by the Contract and included in the lump sum 
amount of the water main installation. 

If the Owner’s Representative is not present for the bore procedure as a result of the 
Contractor not providing the Owner with sufficient notice, the duration of the 
Maintenance Bond will be extended to five-years. 
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Installation of Pipe Via Horizontal Directional Drill 
This section consists of all pressure pipe installation that will be permitted to be 
installed by horizontal directional drilling methods (HDD). 
The Contractor will furnish the C900 DR-18 fusible PVC water main and DIP/PVC 
couplings. The Contractor shall provide and pay for any materials as may be 
required in addition to the materials to be furnished by the Owner, which are 
necessary for the execution and completion of the work involved in the installation 
of the HDD. 

The Contractor shall retain the services of a horizontal directional drilling 
specialist who can provide at least three (3) references of previous similar projects 
completed requiring similar skills. 
Submit a complete detailed design procedure and method for each installation 
showing the following as a minimum: 

1. Layout sketches, indicating pit dimensions and locations.
2. Proposed line and grade of the drilling.

3. Complete details and specifications of the materials and equipment to be
used to compete the drilling installation.

4. Size and type of drill pipe.
5. Drilling fluid information.

6. Drilling fluid disposal plan.

7. Sequence of operations.

8. A list of personnel and their qualifications and experience
(including back-up personnel in the event that an individual is
unavailable).

9. A safety plan.

Contractor shall follow the approved installation plan(s) for the given project. 
Contractor shall communicate installation concerns with VEOLIA representative 
immediately. Alteration of the HDD plan(s) must be approved by applicable 
permitting agencies b 

If an obstruction is encountered that prohibits the forward action of the drilling 
operation or pipe installation, and it becomes evident that it will be impossible to 
advance the drill head or the pipe, operations shall cease and the pipe will be 
abandoned in place and filled completely with grout. Drilling shall restart at a 
second location. Any such additional cost associated with such a restart at a new 
location shall be borne by the contractor. 
The HDD operation, once started, shall be continuous until the HDD is completed. 

The rig shall be capable of the push/pull capacity, rotational speed, torque, and 
horsepower requirements, including size and capacity of the drilling fluid pump, to 
successfully complete the HDD. 
During construction, the surfaces of all areas including, but not limited to roads, 
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streets, and driveways shall be maintained on a daily basis to produce a safe, 
desirable, and convenient condition. Streets shall be swept and flushed after 
backfilling, and re-cleaned as dust, mud, stones and debris caused by the work, or 
related to the work again accumulates. The construction site shall be left clean at 
the end of each working day to the satisfaction of Engineer. 
The Contractor shall keep drilling logs. These logs shall include specific dates, time 
and locations (x, y, z positioning), soil conditions, drilling data such as depth, angle, 
rate of penetration, and utility crossings. Drilling logs shall be accurate to facilitate 
the production of as-constructed / record drawings. The “x,y,z” locations shall be 
no further than 30’ apart. Four (4) copies of the drilling logs shall be provided by 
Engineer. 

The HDD Contractor shall monitor and record the alignment and depth readings 
provided by the tracking system: 

1. Every 25 to 30 feet for normal conditions.

2. Every 5 to 10 feet where precise alignment control is necessary.

All drilling operations shall include reaming of the pilot hole prior to installation of 
the product line. The pilot hole shall be reamed to a minimum size of 1.5 times 
outside diameter of the product line. Reamer shall be chosen to match the soil 
conditions encountered. A wireline steering tool system shall be used for all 
drilling over 500’, or drilling beneath a water allow drilling operations may be 
guided via a walkover system subject Engineer approval. 
The driller shall use two-way radio or cellular phone communication between the 
drill rig operator and the pipe pull-back crew to assure that the pipe begins moving 
immediately upon the operator’s commencement of the pull-back operation. The 
drill pipe shall be connected to the product line using a pull head or pulling eye and 
swivel. A reamer shall be placed between the drill pipe and pull head to insure that 
the hole stays open during the pull-back. 

The Contractor shall employ the services of a certified fuser. The entire length of 
the pipe, for the drilling operation, shall be fused prior to installation. Contractor 
shall provide all necessary rollers to accommodate movement of the pipe above 
ground during the pull-back operation. Contractor shall provide necessary means 

(i.e. scaffold mounted rollers with a minimum vertical clearance) to maintain 
access roads and driveways during pull-back operations. All restoration for pits, 
service access, etc. shall be in accordance with the requirements of the project 
manual. 

Hydrostatic Testing 

a. General - All pipelines complete with valves, fittings, and other facilities
shall be hydrostatically tested in accordance with ANSI/AWWA C605-95 (AWWA 
Standard for Underground Installation of Polyvinyl Chloride (PVC) Pressure Pipe 
and Fittings for Water) and ANSI/AWWA C600-99 (AWWA Standard for Installation 
of Ductile-Iron Water Mains and Their Appurtenances). The pipelines shall be tested 
after they have been installed and filled with water for a minimum period of twenty- 
four (24) hours. The test pressure shall be at 150 psi or as specified by the Owner. If 
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the Contractor elects to tap service and/or make tie-ins before the test (this is only 
permissible on Developer Projects), then the same leakage maximum shall govern as 
if the taps and/or tie-ins were not made. All hydrostatic tests shall be conducted in 
the presence of the Owner or Owner’s representative for approval. 
A test shall be made only after a part or all backfilling has been completed and at 
least seven (7) days after the last concrete thrust block has been cast, unless high 
early concrete is used in which a minimum of 24 hours is then acceptable. The 
duration of the hydrostatic test shall be two (2) hours unless otherwise directed by 
the Owner. 

b. Testing Procedure - The following procedure is based on the assumption
that the pressure and leakage tests will be performed at the same time. 

Each section of pipeline shall be slowly filled with water and the specified test 
pressure shall be applied by means of a pump connected to the pipe in a manner 
satisfactory to the Owner. The Contractor shall provide the complete means of 
conducting the hydrostatic test, including pumps and all related equipment. The 
Owner’s Representative must witness the two (2) hour pressure test if the use of the 
Owners chart pressure recorder is not available. The Chart Recorder will be 
supplied to the Contractor and its installation shall be witnessed. At the conclusion 
of the 2 hour time period, the Owner or its Representative must witness the 
termination of the test and the recorders removal. If the Contractor removes the 
recorder without the Owner being present, the test is voided and must be repeated. 
Contractor is liable for any damage to the chart recorder while in his possession. 
During the filling of the pipe and before the application of the specified test 
pressure, all air shall be expelled from the pipeline, if necessary, by means of taps at 
points of highest elevation. After completion of the test, the taps shall be tightly 
plugged, unless otherwise specified. Any joint at which the accumulated leakage 
exceeds the rate as specified in the following tables shall be rejected. All cracked or 
defective elements shall be removed and replaced by the Contractor at his expense. 
The test shall then be repeated until the results are satisfactory to the Owner. At the 
conclusion of the test, the Owner shall witness the line pressure reduced to zero psi. 

c. Overall Leakage - No pipe installation will be accepted until the leakage for
the section of pipeline being tested in less than the rate of leakage specified in the 
above tables. 
When testing against closed metal-seated valves, an additional testing allowance per 
closed valve of 0.078 gph/in of nominal valve size shall be allowed. When hydrants 
are in test section, the test shall be made against closed hydrant valves. All visible 
leaks shall be repaired, regardless of the amount of leakage. If the leakage in any 
section of pipeline tested is greater than that permitted, the Contractor shall locate 
and repair the defective joints at his own expense until the leakage is within the 
permitted allowance. 

Disinfection- Before the pipeline is placed in service and before certification of 
completion by the Owner, all new mains installed by the Contractor shall be 
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disinfected in accordance with ANSI/AWWA C651-99 (AWWA Standard for 
Disinfecting Water Mains) or to the satisfaction of the Owner. Following 
chlorination, ductile-iron mains shall be flushed as soon as possible (within twenty- 
four (24) hours) because prolonged exposure to high concentrations of chlorine 
might damage the asphaltic seal coating. The Contractor shall furnish all chemicals 
and equipment required for the disinfection of mains. The Contractor shall be 
responsible to inject or place the chemical in the pipeline as directed. Disposal or 
neutralization of disinfection water shall comply with applicable regulations. 

Allowable Leakage per 50 joints of PVC pipe* -- gallons per hour (gph) 

Nominal Pipe Diameter, in. 

Avg. Test 
Pressure, 4 6 8 10 12 14 16 18 20 24 30 36 
Psi 
300 0.47 0.70 0.94 1.17 1.40 1.64 1.87 2.11 2.34 2.81 3.51 4.21 
275 0.45 0.67 0.90 1.12 1.34 1.57 1.79 2.02 2.24 2.69 3.36 4.03 
250 0.43 0.64 0.85 1.07 1.28 1.50 1.71 1.92 2.14 2.56 3.21 3.85 
225 0.41 0.61 0.81 1.01 1.22 1.42 1.62 1.82 2.03 2.43 3.04 3.65 
200 0.38 0.57 0.76 0.96 1.15 1.34 1.53 1.72 1.91 2.29 2.87 3.44 
175 0.36 0.54 0.72 0.89 1.07 1.25 1.43 1.61 1.79 2.15 2.68 3.22 
150 0.33 0.50 0.66 0.83 0.99 1.16 1.32 1.49 1.66 1.99 2.48 2.98 
125 0.30 0.45 0.60 0.76 0.91 1.06 1.21 1.36 1.51 1.81 2.27 2.72 
100 0.27 0.41 0.54 0.68 0.81 0.95 1.08 1.22 1.35 1.62 2.03 2.43 
75 0.23 0.35 0.47 0.59 0.70 0.82 0.94 1.05 1.17 1.40 1.76 2.11 
50 0.19 0.29 0.38 0.48 0.57 0.67 0.76 0.86 0.96 1.15 1.43 1.72 

*If the pipeline under test contains sections of various diameters, the testing allowance will be the
sum of the testing allowance for each size. 

Ductile-Iron hydrostatic testing allowance per 1,000 feet of pipeline* -- gallons per hour (gph) 

Avg. Test Nominal Pipe Diameter – in. 
Pressure 
Psi 3 4 6 8 10 12 14 16 18 20 24 30 36 42 48 
450 0.48 0.64 0.95 1.27 1.59 1.91 2.23 2.55 2.87 3.18 3.82 4.78 5.73 6.69 7.64 
400 0.45 0.60 0.90 1.20 1.50 1.80 2.10 2.40 2.70 3.00 3.60 4.50 5.41 6.31 7.21 
350 0.42 0.56 0.84 1.12 1.40 1.69 1.97 2.25 2.53 2.81 3.37 4.21 5.06 5.90 6.74 
300 0.39 0.52 0.78 1.04 1.30 1.56 1.82 2.08 2.34 2.60 3.12 3.90 4.68 5.46 6.24 
275 0.37 0.50 0.75 1.00 1.24 1.49 1.74 1.99 2.24 2.49 2.99 3.73 4.48 5.23 5.98 
250 0.36 0.47 0.71 0.95 1.19 1.42 1.66 1.90 2.14 2.37 2.85 3.56 4.27 4.99 5.70 
225 0.34 0.45 0.68 0.90 1.13 1.35 1.58 1.80 2.03 2.25 2.70 3.38 4.05 4.73 5.41 
200 0.32 0.43 0.64 0.85 1.06 1.28 1.48 1.70 1.91 2.12 2.55 3.19 3.82 4.46 5.09 
175 0.30 0.40 0.59 0.80 0.99 1.19 1.39 1.59 1.79 1.98 2.38 2.98 3.58 4.17 4.77 
150 0.28 0.37 0.55 0.74 0.92 1.10 1.29 1.47 1.66 1.84 2.21 2.76 3.31 3.86 4.41 
125 0.25 0.34 0.50 0.67 0.84 1.01 1.18 1.34 1.51 1.68 2.01 2.52 3.02 3.53 4.03 
100 0.23 0.30 0.45 0.60 0.75 0.90 1.05 1.20 1.35 1.50 1.80 2.25 2.70 3.15 3.60 

*If the pipeline under test contains sections of various diameters, the testing allowance will be the sum of the
testing allowance for each size. 

D. Measurement and Payment
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Installation of Water Main- Measurement and payment for installing water 
distribution pipe as furnished by the Owner shall be based on the lump sum price as 
set forth in the Bidder’s Proposal Bid Sheet. 

The lump sum price shall be considered as full payment for installing the pipe and 
should include the following: transporting all materials to the job site; installation of 
the pipe, valves, fittings, thrust blocks, detection wire and all other pipeline 
appurtenances as required for a complete installation; hydrostatic testing of the 
pipeline; disinfection of the pipeline; restoration and clean-up; furnishing and 
installing pipe bedding material; furnishing and installing select backfill material; 
installing blowoff assemblies; installing tapping sleeves and valves; making tie-ins  
to existing mains; installing casing pipe; abandoning existing mains; removal of 
existing asphalt or concrete; excavation of encountered materials (including rock) 
furnishing and installing asphalt surface repair; furnishing and installing concrete 
surface repair; traffic control; and furnishing and installing grass seeding and/or 
sodding. 

If not listed as a separate Add/Alternate Bid Item in the Bidder’s Proposal Bid Sheet, 
the lump sum price shall also include payment for trench extra depth excavation. 

4. INSTALLATION OF FIRE  HYDRANTS
A. Scope

This section includes the work necessary for the installation of fire hydrants,
including but not limited to providing all necessary tools and equipment as required
to install fire hydrants; excavation and backfill; furnishing any required materials
which are not to be provided by the Owner; transporting all materials to the job site;
installation of the tee at the main; installation of six(6) inch diameter hydrant
lateral; installation of the auxiliary valve and valve box; setting of the hydrant;
provision of thrust blocking; provision of stone or concrete block for foundation
and gravel for drainage; final clean up; and all incidental and related work.

B. Materials
Company Projects
The Owner will furnish the fire hydrants; auxiliary valves and valve boxes, fittings,
pipe and all other materials as may be required. The fact that the Owner is to
furnish the material is conclusive evidence of its acceptability for the purpose
intended and the Contractor may continue to use it until otherwise directed.
The Contractor shall provide and pay for any materials as may be required in
addition to the materials to be furnished by the Owner, which are necessary for the
execution and completion of the work involved in the installation of fire hydrants.
Materials to be provided by the Contractor shall include but not be limited to
concrete for thrust blocking; stone or concrete block for foundation; gravel for
drainage; asphalt, concrete, and gravel for surface repair; and grass seed or sod as
may be required.

Developer Projects

The Developer or Developer’s Contractor will provide and pay for all fire hydrants;
auxiliary valves, valve boxes, fittings, pipe and all other materials as may be

1/2/24 SPECIFICATIONS 2024 48



required for the execution and completion of the work involved in the installation of 
fire hydrants. The Developer’s Contractor shall do all work and furnish all the labor, 
material, and equipment necessary or required to install fire hydrants. Materials to 
be provided by the Contractor shall include but not be limited to concrete for thrust 
blocking; stone or concrete block for foundation; gravel for drainage; asphalt, 
concrete, and gravel for surface repair; and grass seed or sod as may be required. 
All fire hydrants must be fitted with a “Storz” connector on the steamer port 

C. Workmanship
Excavation and Backfill- All excavation and backfill shall conform to these
Specifications. 

Handling of Materials- All materials as provided by the Owner shall be furnished to 
the Contractor at the Owner’s pipe storage yard or shop facility and shall be 
transported to the job site by the Contractor at his own expense. When the 
Contractor picks up material at the Owner’s pipe storage yard or shop facility, the 
Owner’s personnel shall charge out material to the Contractor. The Contractor shall 
not pick up any material unless properly charged out to him and he shall be 
responsible for any material loss or damage after receipt of the material. 
The fire hydrant materials shall at all times be handled with care to avoid damage. 
Material shall not be distributed on the job any faster than it can be used to good 
advantage. In general, no more than two days’ supply of fire hydrant materials shall 
be distributed in advance of installation. The fire hydrants and related materials 
shall be maintained free from dirt and foreign matter and shall be stored prior to 
installation in such a manner that they will be kept drained in order to prevent 
damage due to freezing of trapped water. 

Location of Fire Hydrants- Fire hydrants shall be located as shown on the Plans or as 
directed by the Owner. The hydrants shall be located to provide complete 
accessibility and to minimize the possibility of damage from vehicles or injury to 
pedestrians. 

When placed behind the curb, the hydrant barrel shall be set so that no portion of 
the pumper or hose nozzle cap will be less than six (6) inches or more than twelve 
(12) inches from the gutter face of the curb. When set in the space between the curb
and the sidewalk or between the sidewalk and the property line, no portion of the
hydrant or nozzle cap shall be within six (6) inches of the sidewalk.
All hydrants shall stand plumb and shall have their nozzles parallel with or at right 
angles to the curb with the 5-1/2” nozzle facing the curb. Hydrants shall be set to the 
established grade, with the nozzles at least eighteen (18) inches above ground, as 
shown or as directed by the Owner. Traffic-model hydrants (hydrants that are 
intended to fail at the ground line on vehicle impact) shall be installed so that the 
breakaway flange is not less than two (2) inches, or more than six (6) inches, above 
the established grade.  

No exceptions will be made to this requirement. The installed hydrant must be of 
the proper bury depth as to not require an extension at the time of the installation of 
the hydrant unless the hydrant lateral is at a depth  that exceeds the manufacturer’s 
maximum produced bury depth. If this case is encountered, the Owner must be 
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contacted in order to determine the method of installation of the hydrant. 
Connection to Main- Unless otherwise specified, all fire hydrants shall be short sided 
main connections, with a six (6) inch ductile iron pipeline controlled by a dedicated 
six (6) inch gate valve. The maximum length of six (6) inch ductile iron pipe 
required between the tee at the main and the fire hydrant is no more than twelve 
(12) feet unless approved by VEOLIA. Installation will include a hydrant tee
connected to a gate valve and a mechanical restraint gland between the valve and
the ductile iron pipe.
Fire Hydrant Drainage- Fire hydrants shall be set with a drainage pit two (2) feet in 
diameter and two (2) feet deep below each hydrant. The pit shall be filled compactly 
with 2B stone under and around the bowl of the hydrant to a level six (6) inches 
above the waste opening. 
Fire Hydrant Foundation- Fire hydrants shall be set upon a stable foundation 
consisting of a stone or solid concrete block. The solid concrete block shall be at 
least twelve (12) inches square by four (4) inches thick. 

Anchorage of Fire Hydrants- The bowl of each fire hydrant shall be well braced 
against unexcavated earth at the end of the trench with concrete blocking. The 
concrete thrust blocking shall be placed so as not to obstruct the drainage outlet of 
the hydrant. The size and shape of concrete thrust blocking shall be as shown on the 
attached contract drawings at the end of these Specifications and the thrust blocking 
shall conform to the requirements of these Specifications. When hydrant is installed 
in unpaved areas, a 3,500psi concrete collar measuring twelve (12) inches all round 
and twelve (12) deep shall be installed six (6) inches below finished grade. 

D. Measurement and Payment

Installation of Fire Hydrants- Measurement and payment for installing fire hydrants 
as furnished by the Owner shall be based upon the lump sum price for installing all 
fire hydrants as set forth in the Bidder’s Proposal Bid Sheet. 

The lump sum price shall be considered as full payment for installing the fire 
hydrants, and should include transporting all materials to the job site; excavation 
and backfill; installation of the tee at the main; installation of six (6) inch hydrant 
lateral; installation of hydrant barrel extensions; installation of the auxiliary valve 
and valve box; setting of the fire hydrant; provision of thrust blocking; provision of 
stone or concrete block for hydrant foundation; provision of gravel for drainage; 
restoration and cleanup; and all other items as required to provide a complete 
installation and which are not paid for under a separate bid item. 
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5. INSTALLATION OF SERVICES
A. Scope

This section includes the work necessary for the installation of services, including
but not limited to, providing all necessary tools and equipment as required to make
service installations; excavating and backfill; furnishing all materials which are not
to be provided by the Owner; transporting all material to the job site; installation of
the tap at the main, utilizing either a corporation stop or tapping saddles;
installation of the curb stop and curb box; final cleanup; and all incidental and
related work.

B. Materials
Company Projects

The Owner will furnish all service materials including corporation stops, tapping
saddles, service pipe, curb boxes, curb stops, etc. as required for service installation
on Company projects. The fact that the Owner is to furnish material is conclusive
evidence of its acceptability for the purpose intended and the Contractor may
continue to use it until otherwise directed.

The Contractor shall provide and pay for any materials as may be required in
addition to the materials to be furnished by the Owner that are necessary for the
execution and completion of the work involved in the installation of services.
Materials to be provided by the Contractor shall include, but not be limited to, pipe
bedding material; select backfill material; asphalt, concrete and travel for surface
repair; and grass seed or sod as may be required.
Developer Projects

The Developer or Developer’s Contractor will provide and pay for all service
materials including corporation stops, tapping saddles, service pipe, curb boxes,
curb stops, meter pits, etc. as required for service installation. The Developer’s
Contractor shall do all work and furnish all the labor, material, and equipment
necessary or required to install fire hydrants. Materials to be provided by the
Contractor shall include, but not be limited to, pipe bedding material; select backfill
material; asphalt, concrete and travel for surface repair; and grass seed or sod as
may be required.
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C. Workmanship
1. General- The installation of services shall be done in a neat and workman like
manner and shall conform to the applicable portions of these Specifications.
Before installing any service, the Contractor shall obtain applicable Record of 
Service (tap sheets) forms from the Owner. Record of Service Forms (tap sheets) 
shall be properly completed and returned to the Owner with appropriate invoices. 
Proper training will be given to the Contractor on how the Record of Service Forms 
(tap sheets) shall be completed upon request of the Contractor. It shall be the 
Contractor’s responsibility to educate his field personnel on the procedures for 
properly completing the Record of Service Forms (tap sheets). 
2. Excavation and Backfill- All service bedding material shall be comprised of silica
sand (NON-LIMESTONE). 

3. Handling of Materials - for Company Projects, all service materials as provided by
the Owner shall be furnished to the contractor at the Owner’s pipe storage yard or
shop facility and shall be transported to the job site by the Contractor at his own
expense. When the Contractor picks up material at the Owner’s pipe storage yard or
shop facility, the Owner’s personnel shall charge out material to the Contractor. The
Contractor shall not pick up any material unless properly charged out to him and he
shall be responsible for any material loss or damage after receipt of the material.
The service materials shall at all times be handled with care to avoid damage. 
Materials shall not be distributed on the job any faster than they can be used to good 
advantage. The service materials shall be adequately stored on the job site prior to 
installation so as to maintain said materials free from dirt and other foreign matter. 
4. Location of Services- Service lines and the related curb stops shall be located as
shown on the VEOLIA drawings, or as staked in the field by the Owner’s personnel.
The depth of service lines shall be four (4) feet below established street grade or
finished ground elevation unless otherwise directed by the Owner. Curb Stops shall
not be located in concrete sidewalks or paved areas unless directed by the Owner.
When, at the direction of the Owner, a Curb Stop is located in a paved area, an
approved roadway rated Curb Box must be utilized. This box type must be approved
by the Owner prior to its installation. If a contractor installs a standard Erie Style
Curb Box in a paved area, the Curb Box will be removed and replaced with an
approved roadway rated Curb Box at the Contractors expense prior to acceptance of
the main and services. Curb stops are to be located at the Public Right of Way line or
edge of easement.
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5. Service Taps
Polyvinyl Chloride (PVC) Pipe 

Corporation stops shall be utilized for tapping PVC mains. All corporation stops to 
be installed shall have AWWA threads unless otherwise directed by the Owner. 
Direct tapping of PVC is not permitted. Service saddles must be utilized. Tapping is 
prohibited in any discolored area. The core drill must have a throat depth sufficient 
to accommodate walls as thick as pressure class 200 pipe. Single-tooth, core drill 
cutters shall not be used. Multiple taps in a single pipe shall be at least eighteen (18) 
inches apart when measured along the longitudinal axis of the pipe. 

The tapping machine used shall be in good condition. It is important that the boring 
bar does not wobble. 
Use graphite and oil as a lubricant during drilling. Mix powdered graphite and 
linseed oil to the consistency of medium weight motor oil and brush it on the drill 
and also on the corporation stop before insertion. 

Do NOT force the drill through the pipe wall. Use a light even pressure on the boring 
bar. 
A test tap shall be made and the boring bar shall be marked for the proper tapping 
depth. 

When the stop is inserted and tightened there should be one to three threads 
showing (no more). Always insert corporation stop with the machine used for 
tapping the pipe and care should be taken that the tapping machine does not move 
on the pipe. 

A bend or gooseneck shall be provided in the service line adjacent to the corporation 
stop to allow for settlement or expansion or contraction or other pulling or 
thrusting. Care should be taken in backfilling and tamping so that heavy materials 
are not thrown or dumped on the service tap and that tamping over the service tap 
does not occur. 

Saddle tapping involves making a service connection through the use of a service 
clamp or saddle. All sizes and classes of PVC pipe must be tapped using a service 
clamp or saddle. The maximum outlet size with a service clamp or saddle shall be 
two (2) inches. If a tap larger than two (2) inches is required, a tapping sleeve and 
valve shall be used. All service clamps or saddles shall provide a sufficient bearing 
area. A minimum of two (2) inches total width along the pipe’s axis shall be required 
for taps up to one (1) inch in size to prevent pipe distortion when the saddle is 
tightened. Taps 1-1/4 inch through two (2) inches should have a minimum of three 
(3) inches total band width with full circumferential support. Narrow U- bolt-type
straps and saddles having lugs that dig into the pipe wall, and brass service saddles
are prohibited.
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When making service taps larger than two (2) inches, a tapping sleeve and valve or a 
tee shall be utilized for the connection at the main. Installation of a tapping sleeve 
and valve or a tee shall conform to the applicable portions of these Specifications. 
Installation of the tapping sleeve and service line shall be paid under the 
appropriate water main installation item. 
Ductile-Iron (DI) Pipe 

Ductile-iron pipe 8” diameter and above may be directly tapped with standard 
corporation stops up to and including one (1) inch. Service saddles must be utilized 
for two (2) inch corporation stops on DI pipe 8” diameter and above.  DI Pipe 
diameter below 8” must be tapped using a service clamp or saddle, regardless of 
service diameter.  
Service taps on ductile-iron mains encased in polyethylene may be accomplished by 
making an X-shaped cut in the polyethylene and temporarily folding back the film. 
After the tap has been completed, cuts in the polyethylene and any other areas of 
damage to the film shall be repaired as described in ANSI/AWWA C105-A21.5 
(American National Standard for Polyethylene Encasement for Ductile-Iron Pipe 
Systems). Direct service taps may also be made through the polyethylene, with any 
resulting damaged areas being repaired as previously described. The preferred 
method of making direct service taps consists of applying two or three wraps of 
polyethylene adhesive tape completely around the pipe to cover the area where the 
tapping machine and chain will be mounted. This method minimizes possible 
damage to the polyethylene during the direct tapping procedure. After the tapping 
machine is mounted, the corporation stop is installed directly through the tape and 
polyethylene. This method is very effective in eliminating damage to the 
polyethylene encasement by the tapping machine and chain during the tapping 
operation. After the direct tap is completed, the entire circumferential area should 
be closely inspected for damage and repaired if needed. 
Service taps of dissimilar metals also shall be wrapped with polyethylene or a 
suitable dielectric tape for a minimum clear distance of three (3) feet away from the 
ductile-iron main. 

6. Meter Pits – VEOLIA Specified meter pit is required for all service installations
unless otherwise directed by VEOLIA. The meter pit must be installed within five (5)
feet of the curb stop on the Customer’s property. Curb stops shall be installed on the
property/right-of-way line. Exceptions may be authorized by VEOLIA on a case by
case basis.

7. Abandoning Existing Service Installations - Whenever the Contractor is directed to
abandon an existing service installation, he shall expose said service at the point
where it connects into the main, shut off the corporation stop and disconnect the
service line at the corporation stop, remove the curb stop, and provide necessary
surface repair and cleanup. The workmanship required for abandoning an existing
service installation should be in accordance with the applicable portions of these
Specifications.
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8. Service Reconnection - Whenever an existing water main is replaced with a parallel
new water main, and the existing services are not being replaced as part of the
water main replacement, the Contractor shall be required to reconnect the existing
service lines to the new main. This will require installing a tap on the new main and
connecting the existing service line to the new water main. The tap for a service
reconnect shall be installed on the new main in line with the existing service line to
which it is to be connected.

The Contractor shall not make a service reconnection until the new main is
completely installed, tested, and ready to be utilized. Before actually installing a
service tie-over, the Contractor will also be required to give the affected customer at
least twenty four (24) hours advance notification of the disruption to be expected in
their water service. The water service to a customer shall not be disrupted for more
than two (2) hours during the installation of a service tie-over unless otherwise
approved by the Owner.
D. Measurement and Payment

Installation of 3/4” through 2” Service Lines - Measurement and payment for 
installing all service pipes as furnished by the Owner shall be based upon the lump 
sum price for installing all services as set forth in the Bidder’s Proposal Bid Sheet. 
The lump sum price for services shall be considered as full payment for installing 
the service lines and should include transporting all materials to the job site; 
installation of the tap at the main utilizing a corporation stop; installation of the 
specified size of service pipe between the tap at the main and the curb stop and box; 
installation of detection wire for plastic services; restoration and cleanup; and all 
other items as required to provide a complete service line installation, which are not 
paid for under a separate bid item. 
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9. SURFACE REMOVAL &  RESTORATION
A. Scope

This section covers the work and materials necessary to remove and replace all
pavement and all concrete curb and gutter, sidewalks, and driveways as required for
construction of the facilities included under this Contract plus replace all gravel
surfacing and lawn areas that are damaged directly or indirectly by any of the
operations incidental to this Contract. This item shall include furnishing all labor,
materials, and equipment required to give a complete job. All gravel surface repair
plus all concrete replacement for curb and gutter, sidewalks, and driveways shall be
done in accordance with the regulating county or state highway department
specifications.

B. Materials

All materials furnished for stone backfill, stone stabilization, stone base, bituminous
paving, concrete paving and/or base, concrete curbs and concrete sidewalks shall
conform to the applicable provisions of Pennsylvania Department of Transportation
Form 408 (latest revised edition) or the standards of the applicable municipality.

C. Workmanship
1. Pavement Repair

a. General - A SUPERPAVE mix with an ESAL count of 0.3 to < 3.0 million is
the standard asphalt pavement restoration requirement for VEOLIA projects. 
All workmanship for the various types of pavement and gravel repair as specified 
herein shall either meet the requirements of the agency that has regulatory control 
of the street or highway being repaired (i.e. the local municipality, Pennsylvania 
Department of Transportation, etc.) or VEOLIA general and/or project specific 
specifications, whichever is more stringent. Batch plant weigh slips/ truck tickets 
shall be forwarded to the VEOLIA inspector for material confirmation. 

b. Pavement Cutting and Removal - All paving, whether concrete or
bituminous surfaces, in the public right-of-way shall be cut in neat, straight lines. 
Contractor is responsible for controlling dust. Hydro-hammer cuts will not be 
permitted. 
Broken asphalt and concrete pavement removed during excavation operations shall 
not be utilized in the trench as backfill material. The Contractor shall be required to 
haul said material off-site and dispose of it at his own expense. 

c. Pavement Surface Repair - All backfill is to be compacted in accordance
with the latest PennDOT Design Manual 2 to the full depth of the trench and then 
excavated to the proper depth for patching, unless patching is performed 
immediately behind compaction and on the same day of backfilling. There shall be a 
minimum of eight (8) inches of 2A modified stone below the lower surface of the 
pavement patch. 
Prior to replacement of pavement over trenches, edges of the existing pavement 
shall be cut back one (1) foot and all edges shall be uniformly supported on firm 
base material, and shall be the same final elevation of the surrounding pavement. 
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Temporary Pavement – Unless otherwise directed, temporary pavement will be 
installed in all water main and water service trenches at the end of each work day. 

Temporary pavement shall be as required by PennDOT or local Municipality and at a 
minimum consist of two (2) inches of cold patch material or hot mix, as approved by 
the Company’s Representative, which shall be rolled or tamped to a level that is 
consistent with the surrounding pavement. Temporary paving shall be maintained 
by the Contractor until the final paving is placed. 

d. Stone Surface Repair - Graveled roads, alleys, and shoulders shall be left
with a minimum of two (2) inches of 2A modified stone leveled to the existing grade. 
In gravel right-of-ways, existing gravel may be reused if the gravel is kept free of dirt 
and debris. 

2. Concrete Curb and Gutter, Sidewalks, and Driveways - Concrete curb and gutter,
sidewalks, and driveways shall be replaced to the same depth and to the same line
and grade as that removed or damaged unless otherwise directed by the proper
regulatory agency.  The width of the replaced section of concrete shall extend one
(1) foot on each side of the trench. The face of the concrete cut shall be sawed and
shall be straight and plumb both horizontally and vertically. Prior to placing the
sections of curb and gutter, sidewalks, and driveways, the trench shall be properly
backfilled and compacted to prevent subsequent settlement. The permanent
sidewalk restoration shall include material to match existing sidewalk material.
Width and thickness of restored sidewalk shall match existing sidewalk or Company
sidewalk specifications, whichever is greater.  All match edges shall be saw cut.  The
permanent driveway restoration shall include material to match existing driveway.
Width and thickness of driveway shall match thickness and width of existing
driveway or Company driveway specifications, whichever is greater.

D. Lawn/Grass Areas - Lawn/grass areas will be replaced to the same grade as that
removed or damaged unless otherwise directed by the Owner.  Subgrade will be six
(6) inches lower then finish grade to accommodate six (6) inches of Screened
Topsoil.  The lawn/grass restoration shall include a minimum of six (6) inches of
high quality screened top soil, grass seed or sod to match existing grass, starter
fertilizer, correctly installed straw matting or loose straw mulch for seeded areas,
and written directions to Customer for maintenance of permanently restored area.
Lawn/grass restoration shall be completed within one (1) week of completing the
work.

E. Measurement and Payment

The work and material required under this item are to be included in the price of
water main in place.
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VEOLIA WATER PENNSYLVANIA INC. 
PROJECT CLOSE OUT SECTION 

1. INTRODUCTION
This section describes the steps and processes for the completion and acceptance by
the Owner of a water main extension project and/or replacement project. These
steps and processes are in place to assure that the project completed by the
Contractor is in an acceptable condition to safely supply the Owner’s customers with
reliable service, to insure that the records of the installed water main extension or
replacement have been properly produced in the acceptable format, and that all
necessary paperwork has been provided to the Owner.

2. BACTERIAL SAMPLING
Company Projects

Upon the completion of a water main extension project including the passing of
pressure test administered by the Owner, and before the installation of the services,
the water main will be flushed in accordance with AWWA standards and sampled
for the presents of Total Coliform Bacteria. This flush and sampling will be
conducted by the Owner. If the test results do not show the presents of Bacteria, the
water main will be put into service and the Contractor will be notified that the
installation of Services may commence. If the sample taken shows the presence of
Bacteria, then the main will be flushed again and a second sample will be taken. If
the second sample does not show the presence of Bacteria, then the water main will
be placed in service and the Contractor will be notified that the installation of
Services may commence. If the second sample shows the presence of Bacteria, then
the water main will require a re-chlorination and disinfection in accordance with
AWWA standards and these Specifications until a sample is taken the does not show
the presence of Bacteria.
Developer Projects

Upon the completion of a water main extension project including the passing of a
pressure test administered by the Owner, and after the required As Built Drawing
and Record of Service Spreadsheets have been submitted as described in the
sections to follow, the water main will be flushed in accordance with AWWA
standards and sampled for the presents of Bacteria. This flush and sampling will be
conducted by the Owner. If the test results do not show the presence of Bacteria, the
Developer will be contacted informing him that the sample has passed and the
Maintenance Bond and Bill of Sale can be forwarded to the Owner for the activation
of the
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Water main. If the sample taken shows the presence of Bacteria, then the main will 
be flushed again and a second sample will be taken. If the second sample does not 
show the presence of Bacteria, the Developer will be contacted informing him that 
the sample has passed and the Maintenance Bond and Bill of Sale can be forwarded 
to the Owner for the activation of the water main. If the second sample shows the 
presence of Bacteria, then the water main will require a re-chlorination and 
disinfection in accordance with AWWA standards and these Specifications until an 
sample is taken the does not show the presence of Bacteria. 

3. RECORD OF SERVICE SPREADSHEET
Record of Service (ROS) information will be reported in tabular format. Service
attributes previously recorded on individual Record of Service Spreadsheets will be
required in the tabular format with exception to the service/meter pit sketch (i.e.
contractor will still be required to report the location, date, connection type, depth,
size, etc.).   An example Record of Service spreadsheet is included within the
appendix.  VEOLIA will provide the contractor with a project-specific ROS template
at the start of each project.
The ROS Spreadsheet is to be populated and submitted with GPS data, and
remainder of close out documents to VEOLIA representative.

4. AS BUILT
1. Prior to Final Acceptance of all work, Contractor will be required to furnish to the

Company, for its approval, completed GPS as-built data showing the exact location
of the installed facilities.

2. The as-built data should be provided using ArcGIS Online while adhering to the
following specifications:

3. Contractors are responsible for the real time collection of the following assets.
Underground assets must be collected prior to backfilling procedures.  The
contractor must meet centimeter accuracy for the collection of all assets.  Please
see Appendix B for specific collection requirements.
a. Curb Stop
b. Meter Pits
c. Corporation Stops (tap location)
d. Valves
e. Fittings
f. Hydrants
g. Hydrant Valves
h. Bell joints/water main
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4. The As-Built is to be produced by the Contractor using GPS collection equipment as
described below. The GPS As-Built Coordinates shall be collected and transmitted
in “real time” and shall indicate the exact location and elevation of all facilities
installed, prior to backfilling. Facilities shall include all pipe joints, fittings, valves,
fire hydrants, hydrant valves, corporation stops, curb stops, blow-offs, air release
valves, meter pits/vaults, and Water Main Points. Water Main points shall be
collected at intervals no greater than fifty (50) feet.

The record of service spreadsheet shall be delivered to the company representative
at the project closeout.

The following equipment and licenses will be required for GPS Collection

• GNSS Bluetooth Receiver (make and model agnostic) – must be capable of at
least centimeter collection, and must be compatible with ArcGIS Field Maps.
VEOLIA recommends Trimble R2 receiver (with Trimble Mobile Manager
application) or EOS Arrow Gold receiver (with EOS Pro Tools applications)

• An annual RTK subscription for centimeter accuracy GPS collection. This
license is $1,000/year. More information regarding purchasing this
subscription should be available from your GPS vendor

• iPad mobile devices with cellular data plan are recommended, however any
mobile device can be used that supports ArcGIS Field Maps & connectivity to
GNSS Bluetooth Receiver (and associated support applications)

• Contractors should download ArcGIS Field Maps (Collector support ended
12/31/21)

• ESRI ArcGIS Online “Creator” level ArcGIS Online License (±$500 annual
subscription) https://www.esri.com/en-us/arcgis/products/arcgis-online/buy

The contractor shall provide the ArcGIS Online Username to Veolia Pennsylvania 
GIS team once obtained from ESRI.  The GIS team will add your company to the 
VEOLIA PA Contractors mapping group.  Contact Veolia Pennsylvania to setup a 
training session if necessary.  Training may be provided by VEOLIA or the 
equipment vendor.  **Important: All points must be collected in real time (prior to 
backfilling) as the water network is installed*** 
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5. PROJECT INSPECTION & PUNCH LIST
Upon the completion of a water main project and once the As Built Drawing and ROS
sheets have been submitted to the Owner in the acceptable form a final project
inspection will be conducted. This inspection will not commence until at a minimum
the base paving has been installed on new water main installations or the pavement
repair to finish grade has been placed on water main replacement or relocation
projects. This inspection will be conducted by the Owner’s Representatives. The
inspection will verify that the water main was installed at the proper depth, verify
that all valves, services, blow-offs, fire hydrants and all other facilities are installed
in the proper location as shown on the plans provided by the owner, verify that all
valves and service boxes are placed properly and make access to the associated
valve or curb stop is possible, verify that all valve boxes, curb boxes and fire
hydrants are installed to the proper height compared to the finish grade and verify
that the stationing on the As Built and ROS sheets is correct.

If any items are found that need correction during the project inspection, a Punch
List will be produced by the Owner and provided to the Developer if the project is a
Developer project or the Contractor if the project is a Company Project.
Developer Projects, items listed on the Punch List must be corrected to the
satisfaction of the Owner prior to acceptance of the project and activation of the
water main and services. Once the Developer has addressed all the items on the
Punch List, a follow up inspection will be conducted to verify that all items have
been addressed and corrected. Once all the Punch List items have been corrected,
the Developer will be contacted and informed to supply the Maintenance Bond and
Bill of Sale in order to get the water main activated.
Company Projects, items listed on the Punch List must be corrected to the
satisfaction of the Owner by the Contractor prior to the payment of the final invoice
and release of retainage.

6. BILL OF SALE & MAINTENANCE BOND
The current tariff requires the Developer to execute a “Bill of Sale” and a
“Maintenance Bond” (for a period of two years at completion of the water system
installation) for the newly installed water main and associated facilities. The “Bill of
Sale” is to transfer the ownership of the installed water main, service lines and
accessories in the public right-of-way or in a dedicated water utility easement to the
water company. The “Maintenance Bond” is required as per Owner’s Pennsylvania
PUC Tariff effective October 28, 2015.
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APPENDIX A 
ASBESTOS CEMENT PIPE 

STANDARD OPERATING PROCEDURES 
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ASBESTOS CEMENT PIPE REPAIR, 
REMOVAL & DISPOSAL 
STANDARD OPERATING PROCEDURES 
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BACKGROUND AND PURPOSE 
The purpose of the following procedures is to outline Veolia’s policies, practices and 
procedures to comply with federal, state and local requirements associated with the 
management and disposal of asbestos cement pipe (ACP). This guidance is not a 
substitute for reading the regulations. Each employee who is responsible for 
handling ACP should review and understand the regulations and under what 
conditions and circumstances they may apply. 
By way of background, ACP is a mixture of Portland cement and asbestos fibers and 
was commonly used in potable water main construction in North America from the 
1940s until the 1960s, and was largely discontinued in the late 1970s. It is estimated 
that more than 400,000 miles of ACP are still in service throughout North America. 
The scope and extent of ACP in service today depends upon a number of factors, 
including the age of a community and its distribution and collection system, and 
whether the system provides/conveys drinking water or wastewater. 

Within Veolia, the scope and extent of ACP also depends on the business segment. 
Veolia operates over 200 municipal water systems under public-private partnership 
agreements, and owns and operates 20 regulated water utilities. These operations 
are managed under two separate business segments, Contract Services and 
Regulated Business, respectively.  The Regulated Business consists predominantly of 
drinking water systems. In contrast, Contract Services consists mostly of municipal 
wastewater treatment systems that are operated pursuant to contracts with our 
clients. Depending on the particular contract, Contract Services may or may not have 
responsibility for managing the distribution system. 

Due to the nature of their services and contractual scope of work, Veolia employees 
within Contract Services are far less likely to encounter ACP as part of their daily 
responsibilities. In contrast, Veolia’s Regulated companies own and operate the 
assets of their water plants, including the mains and distribution system. For these 
assets, Veolia is responsible for both repair and replacement of water mains, 
including any ACP in the network. As a result, field personnel employees within the 
Regulated Business unit who are responsible for transmission and distribution 
activities may encounter ACP on a more routine basis. However, even within 
Veolia’s Regulated operations, the amount of ACP can vary significantly, ranging 
from less than one percent to over 50 percent of the total mains in service. 
Some of these pipes are old and periodically need to be replaced and some are 
undersized and need to be upsized over time to meet the service demands. These 
actions may require all or part of the ACP system to be removed from service. Veolia 
no longer purchases or installs ACP within the distribution or collection systems. 
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Veolia’s operations may encounter ACP periodically during emergency work to 
repair water main breaks and planned projects, such as new connection taps and 
pipe realignment or replacement. In responding to emergency water main breaks, it 
is not always known whether the pipe is ACP until the pipe is unearthed and repair 
work begun. Occasionally, entire 13 feet sections of ACP may need to be replaced 
where longitudinal cracks (a/k/a “blow-outs”) are encountered. Repairs may also 
involve clean breaks (a/k/a “circle cracks”) in which small sections of ACP less than 
13 feet can be repaired with little or no disturbance to the ACP. The longstanding 
industry practice is to abandon-in-place ACP that is encountered in the field; as a 
general matter, such practice is neither inconsistent with nor prohibited by law. 

Regardless of the circumstance, water service must be resumed as quickly as 
possible, which is critical for reasons involving community public health and safety, 
including providing water to hospitals and medical care facilities, nursing homes, 
and for fighting fires. Thus, it is important for VEOLIA employees to anticipate 
coming into contact with ACP during such emergency events, be properly trained, 
and employ appropriate work practices to reduce the potential health risks 
associated with handling the ACP. 

The U.S. Environmental Protection Agency (EPA) has determined that asbestos, in 
an airborne condition, is a hazardous material and has established laws/guidelines 
for the handling and disposal of the material. Under the Clean Air Act, the Asbestos 
National Emission Standard for Hazardous Air Pollutants establishes requirements 
for the removal and disposal of regulated asbestos containing materials. 40 CFR Part 
61, Subpart M (“Asbestos NESHAP”). The Occupational Safety and Health 
Administration (OSHA) also sets forth asbestos standards for construction found at 
29 CFR 1926.1101. Additionally, many states have additional requirements that go 
beyond the federal requirements. 
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VEOLIA POLICY 
As stated in Veolia’s environmental charter, the Company seeks not only to achieve 
100% compliance, but exceed legal requirements for maximum protection for 
human health and the environment. 
In the case of ACP, this means to improve upon the industry practice of 
abandonment, by removing, where practicable, all ACP (friable and non-friable), and 
properly disposing of it or, alternatively, taking measures to minimize against 
future, uncontrolled exposure. The purpose of this policy is two-fold, (1) to 
minimize and reduce the potential harm to the environment and human health for 
future generations, and (2) to set forth practices and procedures to safeguard the 
health of VEOLIA employees. 
This Asbestos Plan establishes procedures compliant with the legal requirements 
and the foregoing policy. 

SUMMARY OF U.S. EPA, STATE, AND LOCAL REQUIREMENTS 
ACP is considered to be “Category II non-friable asbestos-containing material” 
(“ACM”), which is not regulated under the NESHAP when in its intact state. The term 
“friable” means material which, when dry, may be crumbled, pulverized or reduced 
to powder by hand pressure. If ACP is in good condition and remains in its non-
friable state, it is not subject to the NESHAP. 

For ACP to be considered non-friable it must be removed intact, and not crushed, 
cut, ground or pulverized, or otherwise made friable. If the ACP is in poor condition 
when unearthed or if during excavation it becomes crumbled, pulverized or reduced 
to powder or is removed in pieces, and the project involves at least 260 linear feet of 
such friable material (individually or aggregated with other projects over the course 
of the calendar year), it is covered by the NESHAP, and the following requirements 
apply: 
● Notification to EPA and the State of the ACM removal activity. See below for 

more detail regarding the notification requirement. (40 CFR 61.145(b); 
● Procedures for controlling asbestos emissions during removal, including 

adequately wetting the material, (40 CFR 61.145(c)), and having, licensed, 
trained personnel oversee the work. 

● Procedures for handling asbestos-containing wastes prior to disposal, including 
keeping the material adequately wetted, containing the material to prevent 
releases and worker exposure, marking the containers and vehicles carrying the 
waste, creating waste shipment records, and disposing in a proper asbestos 
waste disposal landfill. (40 CFR 61.150). 

Additional state and local requirements include: 
The safest way to handle ACP is to make sure the material stays in a non-friable 
condition and is wetted during any disturbance. Friable asbestos material will easily 
release fibers when crushed. Non-friable asbestos material has a solid matrix that 
holds the asbestos fibers together and will not allow asbestos fibers to release 
easily, unless mishandled, damaged, or in badly weathered condition.  

1/2/24 SPECIFICATIONS 2024 67



Non-friable asbestos materials in good condition are exempt from the Asbestos 
NESHAP. Non- friable material that is removed for disposal, must be handled, 
transported, and disposed of in a way that prevents it from becoming friable and 
releasing asbestos fibers. For example, cutting, grinding or crushing ACP may cause 
it to become friable. 
Note that even if ACP becomes friable during repairs or removal operations, if less 
than 260 linear feet of pipe is involved in the project, the NESHAP requirements do 
not apply. However, if it can be predicted based on operating experience that the 
total aggregate amount of regulated asbestos-containing material that will be 
disturbed by individual operations in a given water system over the course of a 
calendar year will equal at least 260 linear feet, the NESHAP standard applies to all 
of the individual repairs and planned projects. Therefore, it is important that your 
operation maintain a running log of the amount of ACP encountered and disturbed, 
and its condition, during each calendar year. 
Note additionally that even if the NESHAP standard does not apply, OSHA worker 
protection requirements and state and local waste disposal requirements still apply. 

OPERATIONS AND MAINTENANCE PROGRAM 
All VEOLIA business units or projects managing ACP must determine applicable 
state and local waste disposal requirements and any additional responsibilities for 
asbestos inspection and assessment activities.  
The following link provides additional information: 
http://www.fedcenter.gov/resources/facilitytour/landfills/asbestos/ 
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FIGURE 1. DECISION-TREE FOR ACP MANAGEMENT 

 

NOTIFICATION TO EPA AND STATE 
The NESHAP generally requires notification to the regional EPA administrator no 
less than 10 calendar days prior to beginning any activities that will remove or 
disturb at least 260 linear feet of regulated asbestos-containing material (“RACM”). 
Many states similarly require this advance notification. If a project will involve 260 
linear feet or more of ACP that is damaged or that will otherwise become friable as a 
result of the project, both the regional EPA and the appropriate state agency must be 
notified at least 10 days prior to beginning the work. (40 CFR 61.145(b)(3)(i)). 
Even if no individual project will exceed 260 linear feet of RACM, if it is predicted 
that a combined aggregate of at least 260 linear feet of RACM will be disturbed or 
removed in the same water system in individual nonscheduled operations over the 
course of a year (e.g., operations due to routine equipment failure but that do not 
constitute “emergencies”), the notice must be given at least 10 calendar days before 
the end of the prior calendar year. For example, if it is anticipated that the threshold 
will be exceeded in 2012, the notification must be given no later than December 21, 
2011. (40 CFR 61.145(b)(3)(ii)). 
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For “emergency operations,” which are those that result from a sudden, unexpected 
event (such as a water main break) and that would impose an unreasonable 
financial burden or present a safety or public health hazard if not immediately 
attended to, if the 260 linear foot threshold is exceeded, the notification must be 
given as soon as possible, but no later than the next working day. (40 CFR 
61.145(b)(3)(iii)). 
If, based on past experience, your system has the potential to exceed the NESHAP 
threshold, including the potential for equipment failure or accidental crushing, it is 
prudent to file a “protective” notification with EPA. Note, however, that such 
notification to EPA will trigger compliance with other NESHAP provisions (e.g., 
emission control under 40 CFR 61.145(c) and waste disposal and record keeping 
under 61.150(b)) for all subsequent projects involving ACP. A supplemental 
notification to EPA can be provided if it is later determined that the threshold will 
not be exceeded during the year. 
The EPA notification form is included in Appendix 2. 

PIPE REPAIRS 
1. Prior to performing any repair work on ACP, you must 

a. Inspect the pipe to determine whether it is friable; and 
b. Wet down thoroughly the portion of piping to be worked on using 

wetting agent such as amended water containing a surfactant agent 
that improves the water’s ability to penetrate and saturate the 
material. EPA recommends the use of a 50:50 mixture of 
polyoxyethylene ester and polyoxyethylene ether, or the equivalent,  
in a 0.16 percent solution (1 ounce to 5 gallons) of water. Surfactants 
to make wetting agent are commercially available. 

c. Wetting agents may be applied with garden sprayers or a hose with an 
attached dispenser. Wetting agent must be sprayed directly on the 
area of piping to be worked on. 

2. At no time shall it be permissible to cut, bevel, file, demolish, or sand ACP 
with motorized, power driven tools or equipment. Only reed or snap type 
pipe cutters and hand operated tools may be used to perform such activities. 

3. Wash all tools and equipment with clean water before removing from the 
trench. 

4. Employees shall not eat, drink, smoke, chew tobacco or gum, or apply 
cosmetics in the immediate area while performing any work on ACP. 

TAPPING 
All tapping operations performed on ACP must be accomplished with an enclosed 
pressurized wet tapping machine. Such machines shall be thoroughly flushed clean 
with water upon completion. 
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NON-FRIABLE ACP 
If ACP is in good condition and remains in its non-friable state, it is not subject to the 
NESHAP. Some states impose more stringent requirements and require removed 
ACP to be disposed at an asbestos authorized landfill. State and local authorities 
must be contacted to determine what additional management (e.g., using licensed or 
certified asbestos professionals) and disposal requirements, if any, may exist. 
Additionally, the landfill must be notified in advance of any disposal of ACP (friable 
or non-friable). 

REMOVAL AND DISPOSAL OF ACP 
ACP that is in poor condition, badly damaged or weathered (e.g., longitudinal crack), 
cut or broken ends of ACP, and small pieces ACP (i.e., those caused by repairing a 
collar or preparing the ACP ends to accept joints), should be removed and disposed 
of as friable ACP. ACP ends or sections shall NOT be purposefully crushed and left in 
place. Any sections of ACP that are crushed or otherwise caused to become friable 
during work should be removed and properly disposed as friable. Alternatively, as 
provided below, for emergency repairs, broken pieces of ACP may be grouted in- 
place within an intact pipe to encapsulate and stabilize the material within the 
excavation. 

All projects involving the removal and disposal of ACP, whether friable or not, must 
adhere to the following procedures: 

1. Only employees properly trained in asbestos handling and removal shall be 
allowed to handle and remove friable asbestos materials. 

2. Thoroughly wet the material as described above under “Pipe Repairs”. 

3. Keep the material wet while you remove it. Wetting prevents fiber migration 
during removal. 

4. All waste ACP shall be placed in leak tight containers or wrapped and sealed 
in two layers of 6 mil polyethylene plastic sheeting (seams sealed with duct 
tape) with a warning statement “DANGER ASBESTOS-CONTAINING 
MATERIAL”. The asbestos-containing waste material (ACWM) must remain 
wet until disposed of at a landfill authorized to handle asbestos waste. 

5. State and local requirements must also be checked to determine whether 
specific license or certifications apply to your project. 

Although EPA does not require a licensed asbestos abatement contractor, some 
states such as New Jersey, require OSHA Class II certified workers to remove all 
friable asbestos materials. 

It is recommended that when entering into a contract with a licensed asbestos 
contractor for any repair or removal of ACP, VEOLIA as the generator 
(owner/operator of the site) should assess and confirm that the contractor properly 
handles, transports and disposes of the ACP waste. 

This SOP does not require any project to expose, disturb, or remove sections of ACP 
that would not otherwise be unearthed or disturbed as part of the project (e.g., 
planned realignment project). 
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PLANNED PROJECT 
As part of any planned project (e.g., pipe replacement, realignment, rehabilitation, 
tapping), all ACP that is unearthed and exposed must be carefully inspected to 
determine its condition and whether it is friable or not. All friable ACP that is 
encountered during a planned project must be properly removed and disposed. Any 
such project where friable ACP cannot be practicably removed and must be 
abandoned-in-place, must follow the abandonment procedures below. 

EMERGENCY REPAIR 
Emergency main leak repairs (and similar emergency activities) may or may not 
involve friable ACP. Once the pipe is excavated, it must carefully inspected to 
determine its condition and whether it is friable or not. Emergency repairs to ACP 
often involve crumbled or broken pieces of ACP. Ends of broken ACP may also be 
friable. 

ACP that is broken and or becomes crumbled, pulverized, or reduced to powder 
during the project is friable and must be managed according to the procedures 
herein. If removal and disposal is not practicable during emergency repairs, ACP 
(whether friable or non-friable) may be abandoned-in-place, provided the 
abandonment procedures below are followed. 

ABANDONMENT OF ACP1 

If sections and pieces of ACP cannot be practicably or safely removed or for other 
compelling reasons must be left in the ground and abandoned-in-place, employees 
shall inspect the visible sections that remain to assess their condition and whether 
they are friable or not. 
Any project where ACP is abandoned–in-place must adhere to the following: 

1. Any abandoned ACP shall be maintained safely below final grade. Depth of 
abandonment may vary depending upon the geographic location and local 
standards applicable to pipe emplacement, which is largely dependent upon 
the frost line. In no event, shall ACP be abandoned less than three feet below 
grade. 

2. Except in the case of emergency repairs, abandonment must receive prior 
authorization from the Division or General Manager, with notification to the 
Director of Compliance. 

3. All friable ACP (including small pieces) must be stabilized with grout or 
similar cementitious material or encapsulating any pieces within an intact 
pipe and sealing the ends to prevent water from seeping into the abandoned 
pipe. 

4. You MUST document all abandoned-in-place ACP using the attached form 
“Internal VEOLIA documentation form for abandonment-in-place of ACP” 
(Appendix 3). 

 
 
 

1 It is important to check your state laws and/or discuss with state and local authorities any limitations on the 
abandonment of ACP. Some states have special waste disposal requirements for asbestos materials, which may 
require asbestos to be disposed of in an approved landfill. 
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The intent in having such a documentation requirement is to ensure that the 
existence of the abandoned ACP is known to both future property owners and utility 
workers who may conduct activity that could disturb the abandoned ACP. 
In cases where the ACP being abandoned runs under a public right-of-way, such as a 
street, sidewalk or other public use, the following steps should be used to ensure 
adequate notification: 

1. Determine if the right-of-way in question has designated lot and blocks. If a 
lot and block designation does exist, then normal deed notice procedure, 
detailing the risks of exposure and responsible party contact information, can 
then be followed. 

2. If no lot and block designation exists, then: 

a) Written notice should be provided to the agency (Federal, state, 
county or municipal) responsible for oversight of the given right-of- 
way, and the relevant state department of labor or health. 

b) This notice should outline the exposure risks associated with 
disturbance of the abandoned-in-place ACP. 

c) Include the name, address and business telephone number of the 
person/agency responsible for oversight of the repair project. 

Regardless of the type of notice required, the agency or company that owns or is 
responsible for the pipe that is being repaired should ensure that the extent of 
abandoned-in-place ACP is identified on the electronic and/or hard-copy map of the 
pipe system used by the agency or company. The mapping should conform to the 
specifications for Right-of-Way Plans found in the pertinent DOT CADD Standards 
Manual. 

As provided below, records MUST be maintained to document the size of small 
segments of friable ACP or portions thereof abandoned-in-place to keep track of the 
potential NESHAP threshold of 260 linear feet. 

TRANSPORTATION OF WASTE ACP 
The transportation of ACP for disposal shall be in accordance with all federal and 
state requirements, including the following: 

1. Registered solid waste vehicles must be used for the transportation of ACP and 
any solid waste containing asbestos, if and as required by state requirements. All 
vehicles shall be designed to prevent any spillage or leakage or emissions. 

2. No transporter shall transport ACP unless such waste is properly packaged in 
accordance with 40 C.F.R. 61.150 and 49 CFR Parts 171-178 (if applicable). 

3. The ACP shall be transported in a manner that prevents the rupture of the 
asbestos containers in loading, transport, and unloading operations. 

4. Once collected, ACP shall be transported directly from the point of generation to 
the solid waste landfill or transfer station permitted to receive such wastes. 

5. There shall be no visible air emissions during loading, transporting, or unloading 
operations. 
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TRAINING 
Any employee working with or repairing ACP shall have prior 
instruction on the following: 

a. How to identify asbestos cement (AC) pipe. 

b. The health effects associated with asbestos exposure. 

c. The relationship between smoking and asbestos exposure. 

d. The nature of operations that could result in asbestos exposure. 
e. Work practices and exposure control methods. 

f. Waste disposal procedures. 

g. Purpose, proper use, fitting instructions and limitations of respirators. 

h. Medical surveillance program requirements. 
i. The contents of the OSHA asbestos standard, including appendices. 

j. The names, addresses, and phone numbers regarding 
public health organizations that provide information 
concerning smoking cessation. 

k. The requirements for posting signs and affixing labels 
and the meaning of same 

The following EPA link provides information regarding 
training providers and approved courses: 
http://www.epa.gov/asbestos/pubs/location.html 
Be certain that any selected training is certified for both EPA 
and OSHA training.  The OSHA asbestos obligations can be 
found at the following link: 
http://www.osha.gov/pls/oshaweb/owadisp.show_document
?p_id=10862&p_table 
=STANDARDS 
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RECORD KEEPING 
Each VEOLIA business unit must maintain accurate records of the following: 

a. Employee training records. (Permanent retention) 

b. Laboratory data used to support this procedure which shows that 
asbestos is not being released at levels at or above the (PEL) in 
accordance with expected operating conditions and procedures. 
(Permanent retention) 

c. Measurements taken, if any, to monitor employee exposure to asbestos. 
(30- year retention) 

d. The date, location and nature of the project (e.g., repair of blow-out, 
circle crack, replacement), condition of ACP when excavated, size of 
pipe repaired/removed, whether the ACP was abandoned-in-place or 
disposed off-site, and any details pertaining to disposal. (See Appendix 
3) 

The following example illustrates how records may be maintained 
for purposes of determining the applicability of NESHAP. 

Hypothetical:  In January, Water System Y, responds to three water main breaks 
(one circle crack and two blow-outs) and is also undertaking a planned 
realignment project involving 300 feet of ACP. The repaired circle crack involved 
two ends that were inadvertently broken during repair; otherwise the pipe was 
in good condition (estimated two feet of friable ACP disturbed). The blow-outs 
involved two 13-foot sections that were completely replaced (total of 26 feet of 
friable ACP disturbed). In the case of the realignment project, only 40 feet of the 
2000 feet of ACP is unearthed and disturbed during construction. The 40 feet of 
ACP is determined to be friable and removed for disposal. For January, the 
Project would have disturbed a total of 68 feet of friable ACP (the sum of two, 26, 
and 40 feet of friable ACP). Since this project involves the disturbance of less than 
260 feet of friable ACP, the NESHAP does not apply. If, however, in March, the 
Water System unearths and disturbs 200 linear feet of friable ACP, the NESHAP 
requirements are triggered (200 + 68 = 268 feet) for the calendar year and will 
apply to all ACP repairs and projects during that year Asbestos Cement Pipe 
SOP Appendix 1 
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APPENDIX 1 
VEOLIA RECOMMENDED ASBESTOS CEMENT PIPE WORK PRACTICE PROCEDURES 

This work activity is identified as a Class II asbestos removal activity by OSHA’s 
Subpart Z, 29 CFR 1926.1101. 
The following procedures are to be followed to protect employees and the 
public when working with asbestos cement pipe. The following summarizes 
many of the obligations of 29 C.F.R. 1926.1101, but is not a substitute for a full 
understanding and application of those requirements. All work must be done 
pursuant to 29 CFR 1926.1101 and any other applicable OSHA regulation 
(personal protective equipment, respiratory protection, etc.) Full compliance 
will prevent any employee exposure to airborne fiber concentrates levels above 
the permissible exposure limit of 0.1 fibers per cubic centimeter of air as an 
eight hour TWA as required by OSHA or exposure in excess of the excursion 
limit of 1.0 fiber per cubic centimeter of air as a 30 minute TWA. 
REQUIRED PERSONAL PROTECTIVE EQUIPMENT 

In circumstances where any employee may be exposed to airborne asbestos in 
excess of PELs, employees will be provided with protective clothing such as 
coveralls or similar whole-body clothing, hard hats, rubber gloves, and rubber 
safety toed hip boots.  Respirators also will be required when asbestos will not 
be removed in a substantially intact state, where wet methods will not be used, 
or any other situation where a risk exists that employees could be exposed to 
asbestos fibers above the PELs if they were not wearing respirators. Any 
employee who wears a respirator will be subject to annual medical evaluation 
and fit testing. 

In situations where employees have no risk of exposure to asbestos above the 
PELs (because, e.g., we have determined using the process contained in the 
asbestos regulation that employee exposure during the work is expected to be 
consistently below the PELs), the employee will be provided with the 
appropriate personal protective equipment for the circumstances. 
Before beginning work on ACP, qualified personnel must conduct an exposure 
assessment and document the assessment. Once the assessment has been 
conducted, establish a regulated work area (RWA) using barricade tape and 
limit access to the area to authorized personnel only. Post asbestos-warning 
signs at the RWA entry point. Establish a waste load- out area attached to the 
RWA (applicable to non-emergency situations). 

APPROVED CUTTING PROCEDURES 

Hydraulic Snap Pipe Cutters, Ratchet Snap Pipe Cutters, hydraulic/pneumatic 
pipe chain saw with continuous water bath. 
Note: Similarly, under no circumstances will compressed air be used to 
remove asbestos cement pipe debris. Asbestos Cement Pipe SOP Appendix 1 
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PROCEDURES FOR CUTTING, TAPPING OR INSTALLING REPAIR CLAMPS 
1. Excavate around the asbestos cement pipe a sufficient distance to 

assure adequate tool clearance in the area to be cut. Care must be taken 
to avoid any abrasion to the pipe. Machine excavate to expose ACP pipe.
Hand excavate areas under pipe where cuts/breaks are planned. 

2. Put on the required protective equipment and have sufficient water 
available before entering the trench to begin work. 

3. Clean and wash with water the surface area of the pipe to be cut tapped 
or where a repair clamp is to be installed. Continue applying water 
until the cleaning process is complete. 

4. Continue to use water during the cutting, tapping or the process of 
installing a leak repair clamp until the process is complete. 

5. When the job is complete wash off all the tools, equipment, and rubber 
boots with water. 

ASBESTOS PIPE REMOVAL AND CONTAINERIZATION PROCEDURES 

1. Before any asbestos cement pipe is transported it must be wrapped 
with two layers of 6mil clear polyethylene wrapping. Seal all seams 
with duct tape. Schedule for disposal. 

2. Transport to an authorized landfill or Veolia pipe yard and unload in 
the designated area. The designated area shall be labeled as follows: 

DANGER Contains Asbestos fibers Avoid Creating Dust Cancer & Lung 
Disease Hazard 
Please note, as referenced in the earlier section on NESHAP that 
the class II work  
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APPENDIX 2 
U.S. EPA NOTIFICATION OF DEMOLITION AND RENOVATION FORM 

Link: http://www.epa.gov/region1/enforcement/asbestos/pdfs/AsbestosNotificationFormFF.pdf 
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APPENDIX 3 
INTERNAL VEOLIA DOCUMENTATION FORM FOR ABANDONMENT‐IN‐PLACE OF ACP 
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TYPE SIZE (IN) QUANTITY MATERIAL COST LABOR COST TOTAL
PET 2 -$  
DIP 4 -$  
DIP 6 -$  
DIP 8 -$  
DIP 10 -$  
DIP 12 -$  

Other -$  
-$

ITEM SIZE (IN) QUANTITY MATERIAL COST LABOR COST TOTAL
Valve 2 -$  
Valve 4 -$  
Valve 6 -$  
Valve 8 -$  
Valve 10 -$  
Valve 12 -$  
Valve -$  

-$

ITEM SIZE (IN) QUANTITY MATERIAL COST LABOR COST TOTAL
Service 3/4 -$  
Service 1 -$  
Service 2 -$  

Fire Service -$  
Other -$  

-$

QUANTITY MATERIAL COST LABOR COST TOTAL
-$  
-$

TOTAL
-$  
-$  
-$  
-$  

-$

Company Name:

Print Name:

Title: 

Signature:

Date:

Project No.:

VEOLIA WATER PENNSYLVANIA, INC.

DEVELOPER PROJECT "PRELIMINARY" COST SUMMARY
Contractor: 
Project ID:

1. WATERMAIN MATERIALS & INSTALLATION

(Note: water main material costs to include pipe, fittings, tapping sleeves, concrete, locate tape, locate wire, stone bedding, blow-off assemblies w/ valve boxes.)

WATERMAIN TOTAL
2. VALVES MATERIALS & INSTALLATION
(Note: Includes gate valves and roadway boxes other than those associated with fire hydrants.)

VALVES TOTAL
3. SERVICES

PROJECT SUMMARY
DESCRIPTION
1. WATERMAIN MATERIALS & INSTALLATION
2. VALVES MATERIALS & INSTALLATION
3. SERVICES
4. FIRE HYDRANTS

TOTAL PRELIMINARY COST SUMMARY

(Note: service material costs to include both long-sided and short-sided taps, corps, ¾” and 1” type “K” copper, curb stops, curb boxes and manifolds.)

SERVICES TOTAL
4. FIRE HYDRANTS
(Note: fire hydrant assembly to include hydrant, 6” gate valve and roadway box, tee, 6” pipe, concrete and threaded rod.)

ITEM
Fire Hydrants

FIRE HYDRANT TOTAL
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TYPE SIZE (IN) QUANTITY MATERIAL COST LABOR COST TOTAL
PET 2 -$  
DIP 4 -$  
DIP 6 -$  
DIP 8 -$  
DIP 10 -$  
DIP 12 -$  

Other -$  
-$

ITEM SIZE (IN) QUANTITY MATERIAL COST LABOR COST TOTAL
Valve 2 -$  
Valve 4 -$  
Valve 6 -$  
Valve 8 -$  
Valve 10 -$  
Valve 12 -$  
Valve -$  

-$

ITEM SIZE (IN) QUANTITY MATERIAL COST LABOR COST TOTAL
Service 3/4 -$  
Service 1 -$  
Service 2 -$  

Fire Service -$  
Other -$  

-$

QUANTITY MATERIAL COST LABOR COST TOTAL
-$  
-$

TOTAL
-$  
-$  
-$  
-$  

-$

Company Name:

Print Name:

Title: 

Signature:

Date:

Project No.:

VEOLIA WATER PENNSYLVANIA, INC.

DEVELOPER PROJECT "FINAL" COST SUMMARY
Contractor: 
Project ID:

1. WATERMAIN MATERIALS & INSTALLATION

(Note: water main material costs to include pipe, fittings, tapping sleeves, concrete, locate tape, locate wire, stone bedding, blow-off assemblies w/ valve boxes.)

WATERMAIN TOTAL
2. VALVES MATERIALS & INSTALLATION
(Note: Includes gate valves and roadway boxes other than those associated with fire hydrants.)

VALVES TOTAL
3. SERVICES

PROJECT SUMMARY
DESCRIPTION
1. WATERMAIN MATERIALS & INSTALLATION
2. VALVES MATERIALS & INSTALLATION
3. SERVICES
4. FIRE HYDRANTS

TOTAL FINAL COST SUMMARY

(Note: service material costs to include both long-sided and short-sided taps, corps, ¾” and 1” type “K” copper, curb stops, curb boxes and manifolds.)

SERVICES TOTAL
4. FIRE HYDRANTS
(Note: fire hydrant assembly to include hydrant, 6” gate valve and roadway box, tee, 6” pipe, concrete and threaded rod.)

ITEM
Fire Hydrants

FIRE HYDRANT TOTAL
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Instructions:Project ID No.:
Area:
Contractor:
Date:

BASE BID ITEMS
Item Description Units Est. Qty  Unit Price Total

1 WATERMAIN INSTALLATION

2 VALVE INSTALLATION

3 REPLACEMENT SERVICES - INSTALLATION

4 METER PITS - INSTALLATION

5 FIRE HYDRANTS - INSTALLATION

6 FINAL RESTORATION (BASE BID ESTIMATE - OUTSIDE OF TRENCH)

ITEM PROJECT SUMMARY - BID ITEMS 1 - 6 TOTAL
1
2
3
4
5

Project Name:

Contractor to
populate the

highlighted Unit
Price cells below.

Example 123
Example Area
Example contractor
1/1/2023

b. 2" PET Watermain LF $ - $ - 
c. 4" DIP Watermain LF $ - $ - 
d. 6" DIP Watermain LF $ - $ - 
e. 8" DIP Watermain LF $ - $ - 
f. 10" DIP Watermain LF $ - $ - 
g. 12" DIP Watermain LF $ - $ - 
h. 16" DIP Watermain LF $ - $ - 
i. 24" DIP Watermain LF $ - $ - 

a. 1" Valve & Box EA $ - $ - 
b. 2" Valve & Box EA $ - $ - 
c. 4" Valve & Box EA $ - $ - 
d. 6" Valve & Box EA $ - $ - 
e. 8" Valve & Box EA $ - $ - 
f. 10" Valve & Box EA $ - $ - 
g. 12" Valve & Box EA $ - $ - 
h. 16" Valve & Box EA $ - $ - 
i. 24" Valve & Box EA $ - $ - 

a. 3/4" Replacement Water Service EA $ - $ - 
b. 1" Replacement Water Service EA $ - $ - 
c. 2" Replacement Water Service EA $ - $ - 
d. Other (specify) EA $ - $ - 
e. Other (specify) EA $ - $ - 
f. Other (specify) EA $ - $ - 
g. Other (specify) EA $ - $ - 
h. Other (specify) EA $ - $ - 

a. 3/4" New Meter Pit EA $ - $ - 
b. 1" New Meter Pit EA $ - $ - 
c. 2" New Meter Pit EA $ - $ - 

a. Replacement Fire Hydrant EA $ - $ - 

a. Concrete Sidewalk CY $ - $ - 
b. Bituminous Base TON $ - $ - 
c. Bituminous Wearing TON $ - $ - 
d. Milling SF $ - $ - 

Watermain $ - 
Valves $ - 
Services $ - 
Meter Pits $ - 
Fire Hydrants $ - 

Example 2024 Project

a. 1" PET Watermain LF $ - $ - 
Note: Contractor to supply concrete, locate tape, stone bedding, temporary and final trench restoration (i.e. pavement, sidewalk, & grass area restoration).

Note: Contractor to supply silica sand bedding, customer-side service line connection and restoration.

Note: Contractor to supply stone bedding and restoration. 

Note: Where indicated on plan, includes installation of supplied fire hydrant, valve, fire hydrant tee & connecting piping; and Contractor supplied stone, concrete, rodding, etc.

Note: Estimated quantities based upon anticipated local/state requirements for areas outside of the pipe trench.

EXAMPLE
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6
LUMP SUM TOTAL $ - 

ADD ALTERNATE BID ITEMS
Item Description Units Est. Qty  Unit Price Total

7 FINAL RESTORATION - ADD/ALT

8 EXTRA DEPTH EXCAVATION - ADD/ALT

9 NEW FIRE HYDRANT - ADD/ALT

11 METER PITS - ADD/ALT

10 NEW DOMESTIC SERVICES - ADD/ALT

Final Restoration - Base Bid $ - 

a. Concrete Sidewalk CY $ - $ - 
b. Bituminous Base TON $ - $ - 
c. Bituminous Wearing TON $ - $ - 
d. Milling SF $ - $ - 

a. Extra Depth Excavation CY $ - $ - 

a. New Fire Hydrant EA $ - $ - 

a. 3/4" Meter Pit EA $ - $ - 
b. 1" Meter Pit EA $ - $ - 
c. 1.5" Meter Pit EA $ - $ - 
d. 2" Meter Pit EA $ - $ - 

a. 3/4" Short Side EA $ - $ - 
b. 1" Short Side EA $ - $ - 
c. 2" Short Side EA $ - $ - 
d. 3/4" Long Side EA $ - $ - 
e. 1" Long Side EA $ - $ - 
f. 2" Long Side EA $ - $ -

EXAMPLE
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Project Name:
Veolia Project No.:
Vendor Name:
Submission Date:

Change Order No:

Amount:

Name:
Title: 

R 11/16/22

Change Order Request Form
Summarize Change Request, contractor to populate highlighted cells only

Describe Change:

 $    ‐   

Change Order requests require advance approval from authorized Company representative.  Company Representative 
for this Change Order shall be:

Indicate All 
Deliverables and due 
dates: 

Veolia Water Pennsylvania Inc.

Print name: Print name:

Title: Title:

Signature: Signature:

Witness: Witness:

Date: Date:
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Project Name: #:

Contractor: Date:

Submitted By:

Qty. Size Date Installed Qty. Size Date Installed

Qty. Size Date Installed

Qty. Qty. Unit Date Installed
CY Extra Depth
CY Rock Excavation
SF Base Pavement
SF Wearing Course
SF Mill

Other

Fire Hydrant Installed (Include 6" valve & pipe)

VEOLIA WATER NETWORK INSTALLATION WEEKLY REPORT

Watermain Installed Valves Installed

Services Installed
Addresses

Description of Work Completed / Comments for Following Week:

Add/Alternate Items Installed
Date InstalledEXAMPLE
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TASK ORDER FORM

TASK ORDER
Date: 1/1/2024 Agreement #: XXXX

Contractor/Consultant Name: Example

Project Name: Example

Scope of Services and Deliverables: Example Description

Deliverable Due Date Schedule: 1/1/2024

Estimated Task Order amount: $1.00

Consultant/Contractor is not to exceed the Task Order amount without advance approval
of Company representative.

Company Representative for this Task Order shall be: XXXX
Consultant/Contractor Representative for this Task Order shall be: XXXX

Applicable Not Applicable
Contract Client: ☐ ☒

Performance Bond ☐ ☒

Payment Bond ☐ ☒

Retainage ☒ ☐

Prevailing Wages ☐ ☒

IN WITNESS WHEREOF, the parties hereto have executed this Task Order as of the date above
written.

Veolia Water Pennsylvania Inc. XXXX

Print Name: Print Name:

Title: Title:

Signature: Signature:

Witness: Witness:

Date: Date:

EXAMPLE
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MASTER SERVICES AGREEMENT -
CONSTRUCTION 

SCHEDULE C

CERTIFICATE AND RELEASE OF LIEN

(to be executed by Contractor and to accompany all payment requests)

The undersigned, in consideration of the payment in the amount of $______________________,hereby 
waives and releases its lien and right to claim a lien for labor, services or materials furnished through 
______________________,20___to Water______________________________("
Water") or ("Company") for the benefit of Water pursuant to the Agreement between Contractor and 

Water dated _________________________ ("Agreement").  Contractor hereby certifies that all of 
its subcontractors under the Agreement have been paid for labor, services furnished through the date 
hereof in connection with the above project.  Contractor hereby agrees to indemnify, defend and hold 
harmless the Company, its affiliates, officers, directors and agents against any claims or liens from such 
subcontractors arising out of the Agreement or the Work. 

Dated: _____________________

Contractor: _____________________________

_______________________________________
Name:
Title:
Address:  EXAMPLE
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2024 GPS DIRECTIONS
1. The As-Built is to be produced by the Contractor using GPS collection equipment as

described below. The GPS As-Built Coordinates shall be collected and transmitted in “real
time” and shall indicate the exact location and elevation of all facilities installed, prior to
backfilling. Facilities shall include all pipe joints, fittings, valves, fire hydrants, hydrant
valves, corporation stops, curb stops, blow-offs, air release valves, meter pits/vaults, and
Water Main Points. Water Main points shall be collected at intervals no greater than fifty
(50) feet.

2. The record of service spreadsheet shall be delivered to the company representative at the
project closeout.

3. The following equipment and licenses will be required for GPS Collection
A. GNSS Bluetooth Receiver (make and model agnostic) – must be capable of at least

centimeter collection, and must be compatible with ArcGIS Field Maps. VEOLIA
recommends Trimble R2 receiver(with Trimble Mobile Manager) or EOS Arrow Gold
receiver (with EOS Pro Tools applications)

B. An annual RTK subscription for centimeter accuracy GPS collection. This license is
$1,000/year. More information regarding purchasing this subscription should be available
from your GPS vendor

C. iPad mobile devices with cellular data plan are recommended, however any mobile
device can be used that supports ArcGIS Field Maps & connectivity to GNSS Bluetooth
Receiver (and associated support applications)

D. Contractors should download ArcGIS Field Maps (Collector support ended 12/31/21)
E. ESRI ArcGIS Online “Creator” level ArcGIS Online License (±$500 annual subscription)

https://www.esri.com/en-us/arcgis/products/arcgis-online/buy
4. The contractor shall provide the ArcGIS Online Username to Veolia Pennsylvania GIS team

once obtained from ESRI. The GIS team will add your company to the VEOLIA PA
Contractors mapping group. Contact Veolia Pennsylvania to setup a training session if
necessary. Training may be provided by VEOLIA or the equipment vendor. **Important: All
points must be collected in real time (prior to backfilling) as the water network is installed***

5. GPS As-Built will replace red-line drawings
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Trimble R2 Setup Guide 
with Esri Field Maps Application 

(v1.0 – December 2021) 

Download the latest versions of these applications: 
1. Esri Field Maps (Application that is replacing the Esri Collector App)
2. Trimble Mobile Manager (TMM) (TMM replaces the GNSS Status App

and is used to configure RTK settings for connection between Esri Field
Maps and the Trimble R2 GPS Receiver)

a. Create a user account for TMM, if you have not done so already.
b. Alternately, you can use the Apple ID assigned to the device (one

less username and password to remember).

Setting up the GPS Receiver with your iPad/iPhone 
1. Go to the Settings menu on your iPad/iPhone and select Bluetooth and turn

on the Bluetooth radio button and let the device discover your Arrow
receiver.

2. Tap the Trimble R2 Receiver you want to connect to in the ‘MY DEVICES”
list and wait a few seconds for the two to pair and connect.
*Ensure the Trimble R2 receiver status updates from “Not Connected” to
“Connected”*

Configuring the R2 in Trimble Mobile Manager (TMM) 
1. Open the Trimble Mobile Manager on your iPad/iPhone and sign in using

the account you created above.
2. In TMM, click on Home and “Select Position Source” then choose to

connect to Trimble R2.
3. Click the hamburger (3 lines top left corner) and select GNSS Configuration

then choose Custom Local for the GNSS correction source.
4. Update the remaining GNSS server settings using the information below.

a. Your ‘Server Account’ Username and Password is located on the
label placed on your R2 GPS receiver (Example: evsm151……) 
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Setting up the GPS Receiver with the Field Maps 
1. Open the Field Maps Application using the following icon on your

iPad/iPhone and sign in using your network single sign-on credentials

2. In the top left corner of your screen, select the small ‘person’ symbol
to open your individual Profile settings

Add Your Keynet Username Here

Add your Keynet Password Here

1/2/24 APPENDIX B 51



3 

3. The following steps will guide you through the configuration needed
for the ‘Collection’, ‘Provider’ and ‘Profile’ settings

a. Collection settings

b. Provider settings
i. Tap on ‘Add’ to add your Arrow Receiver to the list of

location providers

ii. Select your R2 Receiver. Once added to the list of
location providers, be sure to tap the name of your
receiver again so the blue check moves next to your
selected receiver name as shown below.
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c. Profile settings
i. Tap on ‘Add’ to add the appropriate Profile settings

ii. Set the following three values as seen in the screenshot an  d
name the profile “R2” and tap ‘Done’.

iii. Tap on the “Primary” profile you just created and ensure the
blue check moves next to the “Primary” profile name.
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Establish GPS position on the map
1. Go back to the GPS collection map and tap the blue arrow at the top

right corner of your map. Your GPS will now connect. Once connected
your accuracy should be displayed. Note: Your accuracy is required to
be below 3 feet in order to collect a GPS point.

0.9in
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Having trouble getting accuracy below 3 feet?  

First try closing Collector by double pressing the home button and swiping up on the App you would like to close. Now
reopen Collector, ensure the R2 is still connected via Bluetooth in the iPad settings and the Collector Pro file settings. 

Accuracy is still no better? 

Next, you can try re-setting the mount point. Please note, you will need the R2 KeyNet username and pas sword to
perform this reset. 

Open the Collector App and go to Profile Settings Click on “Provider” to expand Settings 

Click on the “i” inside the circle to edit the “Mount Point” 

Change your “Mount Point” to either of the following two options 
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Developer Package

For Non-Bona Fide Customer
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STEPS FOR DEVELOPER PROJECTS
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VEOLIA REQUIRED STEPS FOR DEVELOPER PROJECTS

The following is the procedure for the installation of a water network and facilities for a new Developer project within the

Veolia Water Pennsylvania, Inc. (Veolia) Certificated Service Area. The Items are listed in the order required for the project

to progress.

ABILITY TO SERVE:

1. Developer Submits a request for ability to serve

a. Letter of request

b. A layout of subdivision and/or land development plan set, including phasing plan and site contours

c. Location map for site and directions to site

d. Completed meter and service sizing form or proposed water demands for each type of unit (gpm)

2. Veolia evaluates plan (Please allow 30 days for departmental review)

3. Veolia issues an Ability to Serve Letter: letter states conditions of service for proposed plan

DESIGN:

1. Developer submits an electronic package to Veolia that includes ALL of the following: (all items must be included

and submitted via link or email. We will no longer accept CD’s or USBs)

a. A copy, in AutoCAD 2023 or earlier, and if required a survey of the off‐site water main extension route

including a Subsurface Utility Engineering (SUE) to locate vertically and horizontally all subsurface

utilities,

b. A copy of the approved subdivision plan signature page fully executed by Municipal Officials,

c. A letter from the local municipality official approving all proposed fire hydrant locations and that the

local municipality agrees to pay Veolia the monthly fee for any public fire hydrants,

d. A letter from the fire suppression system designer stating the size of the fire service if a fire suppression

system is required,

e. An updated / completed Veolia meter and service sizing form for all facilities to be served, if required, and

f. A check for $1,000 payable to Veolia Water Pennsylvania, which is applied to the cost of the water main

design. The $1,000 is non‐refundable; however, it will be applied to the final cost of the project.

2. A final water design will be completed by Veolia and emailed to the developer, and will be the ONLY acceptable

design used for bidding and construction of the proposed water network. Depending on the size of the project, a

final design can take anywhere from 30-90 days to complete.

3. The Developer is responsible for all required permitting. Application packages shall be completed and submitted

to Veolia for review and signature prior to submitting to approval agencies.

4. Developer selects a Veolia prequalified contractor, no exceptions and enters into a contract with contractor

WATER MAIN EXTENSION AGREEMENT:

1. A Veolia Preliminary Cost Summary must be forwarded to Veolia Engineering.

2. The submitted Preliminary Cost Summary will be used to create a Water Main Extension Agreement for the

proposed subdivision. The construction deposit costs include Veolia overheads, which are based on the total cost

of the supply and installation of the proposed water network including water main, public fire hydrants, services

from the water main to and including the curb stop, any other water facilities such as pump stations, tanks, PRV’s

etc. and inspection fees. The $1,000 design deposit will be deducted from the total construction deposit. Veolia

will send the prepared Agreement to the Developer for signature.

3. Developer returns the following to Veolia

a. Signed and Notarized Water Main Extension Agreement for a Non-Bona Fide Customer with the Preliminary

Memorandum (2 copies)

b. A check for the total amount due

c. Permits (if applicable)

d. Fully executed Veolia Easement Agreement if any water facilities that will be owned by Veolia are being

installed on private property.
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4. Veolia returns the following to developer

a. Fully executed Water Main Extension Agreement for a Non-Bona Fide Customer, a Preliminary Memorandum

and any required Easement Agreements signed and notarized by Veolia.

At this point the pre‐construction meeting can be scheduled by the Developer/Developer’s Contractor.

CONSTRUCTION:

1. Veolia schedules the preconstruction meeting with all appropriate representatives. The following is required for

the meeting:

a. All material on site for inspection,

b. Verification that safety cards have been issued to all workers,

c. Copy of the latest edition of the Veolia Specification Manual on site,

d. Proof of Veolia required GPS equipment owned by Contractor and of Veolia approved training of GPS

procedure and equipment operation,

e. All permits on site for inspection

f. Project schedule for review,

g. Plan for tie-ins, including scheduling and notification of tie-ins

2. Construction

a. Any tie‐ins that need to be made will be scheduled in advance with Veolia Construction Coordinator and

inspector. Customers must be notified 48 hours in advance.

b. Pressure tests will be performed by or under the direction of Veolia on all new main segments.

c. Any proposed field changes from the Veolia design must be approved by Veolia prior to work being done.

CLOSE OUT:

1. Upon completion of the project, the Developer must submit ALL of the following to Veolia in ONE package.

a. A Velolia Final Cost Summary Form

b. GPS data per current Veolia specifications

c. Record of Service spreadsheet (ROS) listing all details for each water service curb stop installed.

• Must include USPS verified address for each lot

2. Veolia will inspect the project and develop a punch list of corrections to be completed prior to acceptance by

Veolia. When the corrections are completed Veolia will re‐inspect the project. If acceptable,Veolia will flush and

test the system for bacteria contamination.

3. When the bacteria test is completed and prior to activation the Developer will provide the following to Veolia:

a. Maintenance Bond or letter of credit for a two (2) year period from the date of Veolia acceptance.

b. The Bill of Sale

4. Once all above are received, Veolia will activate the water main. There are no exceptions.

MAINTENANCE BOND RELEASE:

1. Veolia will conduct a final inspection of the project prior to the maintenance bond expiration date. If deficiencies

are found a punch list of corrections that need completed will be developed and forwarded to the Developer. When

the corrections are completed the project will be re‐inspected by Veolia. When the project passes inspection the

maintenance bond will be released to the developer.

CONTACT:

Angela Marcus
Project Manager
223-231-4984
Angela.Marcus@veolia.com
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EX
AM
PL
E

Water Main Extension Agreement for a Non Bona Fide Customer

C.E.A. No. ___________________

THIS AGREEMENT, made this day of (MONTH) , (YEAR) by and
between (hereinafter called the "APPLICANT"), and SUEZ Water Pennsylvania Inc.,
a Pennsylvania Corporation, (hereinafter called The "COMPANY").

WHEREAS, the Applicant has requested the Company to extend its water mains to service areas or
property, the dimensions and locations of which do fully and accurately appear on a certain plan
attached to this agreement, made a part hereof and marked Exhibit "A"; and

WHEREAS, Company has determined that the potential revenues from such extension are such as
to make it economically unfeasible for the Company to assume all of the initial cost; and

WHEREAS, the Applicant is willing and desires to assist in the installation of such extension and
desires initially to bear the cost thereof, and the Company is willing to reimburse the Applicant for
the cost of said extension to the extent and in the manner hereinafter set forth.

NOW, THEREFORE, IN CONSIDERATION OF THESE PRESENTS, the parties,
intending to be legally bound hereby, mutually promise, covenant and agree as follows:

First: Prior to the execution of this Agreement, the Applicant hereby agrees to give to the Company,
a written estimated cost for the water main extension including mains, services, public fire hydrants
and other appurtenances. In addition the applicant hereby agrees to deposit with the Company an
amount in cash equal to the company’s construction overhead percentage rate of the total
estimated cost of the water main extension and any additional facilities as well as the gross up
effect of any taxes as may be levied on the installed facilities. The Applicant also hereby agrees that
the installation and materials selected for the extension shall conform to the Company’s
specifications.

(1) The Estimated Cost shall be the estimated cost of the extension, including the mains,
services, public fire hydrants and the estimated cost of any other facilities which the Company shall
have decided are required to render adequate service. Costs for additional facilities, such as
booster pumps, storage tanks and the like are Contributions in Aid of Construction which shall not
be subject to refund.

(2) The Per Customer Refund Amount shall be for each additional permanent customer for
whom a metered service connection shall be directly attached to applicant’s main extension. Except
that no refund shall be paid with respect to the attachment of an applicant if the applicant is a bona
fide service applicant. The amount of the Per-customer Refund shall be determined as follows:

a. For attachments and connections made during the first three years following the date of the
Agreement, the refunds will be equal to two (2) times the first year’s calculated average annual
revenue received from each residential customer, or the calculated annual revenue of that
customer’s class. The residential revenue shall be calculated on the average annual revenue for
residential customers. Townhouses, apartments, and other multifamily customers may be refunded
based on their first year’s actual revenue or calculated based on their ERC.

SUEZ WATER PENNSYLVANIA INC.

Supplement No. 46 to:
Water – Pa. P.U.C. No. 7
Third Revised Page 30

Cancelling Second Revised Page 30
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b. For attachments made during the fourth and subsequent years following the date of the
Agreement, the refund shall be equal to the first year’s annual revenue of that customer as
explained in (a.) above.

c. Prior to the execution of this Agreement, a Preliminary memorandum in the form attached to
this agreement shall be prepared by the Applicant and signed by both parties showing the
estimated cost and deposit required in accordance with the foregoing provisions. Upon completion
of the installation of the extension, a Final Memorandum in the form attached to this agreement
shall be prepared by the Applicant and signed by both parties showing the actual cost and the
company’s construction overhead costs on the same calculation as set forth above but by using the
actual cost of the extension including the mains, services, fire hydrants and other appurtenances. If
the required company’s actual construction overhead costs shown to be due on the final
memorandum differs from the estimated construction overhead costs shown on the preliminary
memorandum, then the construction overhead costs will be adjusted. The Applicant will deposit any
additional amount shown to be due, without interest within 30 days of notification of said
adjustment, or the company will refund to the applicant any excess amount shown to have been
deposited without interest, it being the intent of this agreement that the company’s construction
overhead costs shall be based on actual installation costs. Failure to make any such additional
deposit may result in water service being refused or discontinued subject to Pennsylvania public
utility commission regulations.

Second: The Applicant, upon receipt of the signed agreement and the Company approved
estimated amount for the water main extension, will begin the installation of the water main
extension, together with the necessary valves, service lines, fire hydrants, fittings and other
appurtenances, all to be installed by a Contractor approved by the Company at locations and
places more fully and completely described on attached Exhibit "A".

Third: The Company agrees that the above water main extension shall be as described in the
attached Exhibit “A”. The customer's service lines shall be of such sizes and in such locations as
shall be agreed to by the Company and shall terminate immediately inside the curb line or at the
limits of private rights-of-way.

Fourth: The Applicant covenants and agrees that the Applicant will indemnify the Company against
any and all loss or damage which the Company may suffer as a result of any damage to its water
mains, service lines, or fire hydrants by the Applicant, Applicant’s employees, agents, servants,
workmen or any contractors or subcontractors employed by the Applicant: (a) in the development of
and construction upon the lots or properties abutting upon the streets or rights-of-way in which
water mains are to be constructed pursuant to this agreement; or, (b) in the construction and
surfacing of any of the streets in which water mains are to be installed pursuant to this agreement.

Fifth: The Applicant covenants and agrees that the Applicant will secure, at Applicant’s sole cost
and expense, the approval (if any be required) of the proper regulatory governmental body having
jurisdiction thereof as to the established subgrades of the streets or rights-of-way in which water
mains are to be installed pursuant to this agreement.
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Sixth: Applicant will grant to the Company an irrevocable easement, at no cost to Company, for the
maintenance, operation, repair and replacement of said main extension, services, fire hydrants and
appurtenances within the limits of any existing or proposed street, avenue, roadway, private
property or easement area, together with right of ingress and egress thereto, in a form satisfactory
to the Company and duly executed and acknowledged in proper form for recording.

Seventh: It is further understood and agreed by and between the parties hereto that the Applicant’s
agreement to construct the said extension is subject to the Applicant obtaining all necessary
consents, orders, permits and approvals of public officers or public bodies having jurisdiction over or
lawful interest in any of the subject matters herein. In the event that the Applicant, after prompt
application and diligent effort is unable to obtain any necessary consent, order, permit or approval
as aforesaid, or in the event that the Applicant is enjoined or prevented by lawful action of any such
public officer or official body from constructing the said extension, the Company's sole obligation will
be to repay the Applicant the amount advanced for the Company’s construction overhead costs less
the cost which is incurred by the Company in conjunction with the main extension and
appurtenances which are the subject of this Agreement.

Eighth: Applicant agrees that before the commencement of work, the Applicant will clearly mark
upon the ground by means of stakes or in some other equally positive manner the exact lines and
grades to which the street, highway, or land in which the said water pipes are to be laid is to be
finally built and that he will grade the said street, highway, or land so that it will be at all points within
less than one (1') foot of the above finished grades before the work of installing the said water
pipes. The Company, however, shall not permit the Applicant’s contractor to lay pipes according to
lines or grades of which the Company does not approve. And it is agreed that any time, prior to the
dedication and acceptance as a public street or highway by the governing body of any street or
highway under which water mains are laid in conformity with this agreement it shall become
necessary to change or move the said pipes or their appurtenances by reason of any change or
alteration in the lines or grades of the street, highway, or land in which they are laid, then the
expense of such change or moving of said pipes and their appurtenances, and any other expense
incidental thereto, shall be borne by Applicant. And its also agreed that the applicant shall supply
the company with an accurate “as built” set of plans for the construction project certified by a
professional engineer or professional surveyor. The As-built plans must clearly show all fittings,
valves, bends, hydrants, blow off assemblies, and service lines and include GPS coordinates as
specified in the latest version of the Company’s general information and standard specifications for
the installation of water main and services. All appurtenances must be located using station
numbers and or electronically coordinates referenced to a point established by a registered
surveyor or engineer. Roadway stations are not acceptable for as built information. The final
As-Built plan must be supplied to the Company in an acceptable format (currently AutoCad.dwg). A
letter from the applicant’s Engineer of Record certifying that the As- Built information is correct must
accompany the electronic submission before the Company approves the As-Built.

Ninth: It is agreed by Applicant that the Applicant will not build at any time hereafter on, in, or over
the said easement any structure, the construction or presence of which will endanger or render
ineffective or difficult of access the water pipes or appurtenances of the Company, or lay other pipes
or conduits within four (4') feet or ten (10) feet in the case of sewer mains measured horizontally,
from the said water pipe except pipes crossing same at right angles in which latter case a minimum
distance of eighteen (18") inches shall be maintained between the pipes. No excavation or blasting
shall be carried on which in any way endangers the said water
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pipes. Provided, however, that should the Applicant wish to do so it may, at its own expense,
provide a new location acceptable to the Company for the said water pipes and the Applicant’s
contractor will then move said water pipes and appurtenances to said new location, and the whole
cost of such moving and altering and any expense incident thereto, shall be borne by the Applicant.

Tenth: After acceptance by the Company, the water main extension as hereinbefore described with
the necessary valves, connections, fittings and other appurtenances shall be the property of the
Company and no charge or lien upon them shall arise as a result of the refund agreement set forth
in Paragraph Twelfth hereof. The Company shall also have the right, by virtue of its ownership of
said extensions, to make any additions to or extensions to said extension in its sole and absolute
discretion.

Eleventh: Upon the completion of the aforesaid water main extension the Company, upon proper
application shall provide water service to customers located along said extension in accordance
with the rules and regulations of its published tariff.

Twelfth: The Company hereby agrees to refund to the Applicant during the period of ten
(10) years from actual date of the agreement a per-customer refund amount for each additional Non
Bona
Fide Customer for whom a service connection shall be directly attached to such main extension, as
distinguished from main extensions thereof; provided however, that the total amount refunded shall
not exceed the total actual cost, and that all or any part of the deposit not refunded within said 10
year period shall be considered a contribution to the Company.

Thirteenth: It is agreed between the parties hereto that the Applicant shall execute this agreement
within thirty (30) days from the date upon which this agreement is transmitted to the Applicant and
that upon the failure of the Applicant to execute within the time mentioned, this agreement shall be
void at the option of the Company.

Fourteenth: This agreement shall be binding upon the heirs, executors, administrators, successors
and assigns of the respective parties, however, it is understood and agreed between the parties
hereto that the right to receive payment of refunds under the terms hereof shall be personal to the
Applicant and the same shall not be assigned either as collateral security or otherwise.

IN WITNESS WHEREOF, the Applicant has hereunto set his hand and seal and the Company upon
proper authority of its Board of Directors has caused this agreement to be executed by its Vice
President, all on the day and year first above written.

ATTEST: APPLICANT:

ATTEST: SUEZ WATER PENNSYLVANIA INC.:

Vice President
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PRELIMINARY MEMORANDUM

This Preliminary Memorandum is executed by the parties hereto under and pursuant to the
provisions of Paragraph First of a certain agreement in writing between the parties entered into on
the day of (month) , (year) for the installation by the Applicant of a certain water main(s) therein
described. It is, therefore, agreed and stipulated:

Refundable Non-Refundable

(a) Estimated Cost Main(s) $ $

(b) Estimated Cost of Fire Hydrants $ $

(c) Estimated Cost of Services $ $

(d) Estimated Cost of Other Facilities $ $

(e) Subtotal $ $

(f) Estimated Company Construction
Overhead

$ $

(g) Estimated Gross Up Taxes $ $

(h) Total $ $

This Preliminary Memorandum shall be attached to the original agreement in accordance with the
provisions of Paragraph First thereof.

Dated:

WITNESS: SUEZ WATER PENNSYLVANIA INC.:

Vice President

WITNESS: APPLICANT:
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FINAL MEMORANDUM

This Final Memorandum is executed by the parties hereto under and pursuant to the provisions of
Paragraph First of a certain agreement in writing between the parties entered into on the day of
(month) , (year) for the installation by the Applicant of a certain water main(s) therein described. It
is, therefore, agreed and stipulated:

Refundable Non-Refundable

(a) Actual Cost Main(s) $ $

(b) Actual Cost of Fire Hydrants $ $

(c) Actual Cost of Services $ $

(d) Actual Cost of Other Facilities $ $

(e) Subtotal Actual Costs $ $

(f) Actual Company Construction
Overhead

$ $

(g) Actual Estimated Gross Up Taxes $ $

(h) Total $ $

This Final Memorandum shall be attached to the original agreement in accordance with the
provisions of Paragraph First thereof.

Dated:

WITNESS: SUEZ WATER PENNSYLVANIA INC.:

Vice President

WITNESS: APPLICANT:
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COMMONWEALTH OF PENNSYLVANIA )
)SS:

COUNTY OF )

Personally appeared before me, a Notary Public, in and for said County and Commonwealth,

who acknowledged himself to be (or

satisfactorily proven to be) the person whose name is subscribed to the within agreement and that

the signing of same was his act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and seal this day of .

Notary Public
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Veolia Water Pennsylvania, Inc.

6310 Allentown Boulevard, Suite 104

Harrisburg, PA 17112

Water Service and Meter Sizing Customer Information

Customer Name

Company

Address

Phone

Fax

Cell

City State Zip

Code

Project Name and
Location

This is not an application for service.

Customer must call VEOLIA Customer Service (888) 299-8972,(717) 920-3663 to complete an application

Fixture Total Number of Fixtures

(New and Existing)

Bathtub

Bedpan Washers

Combination Sink and Tray

Dental Unit

Dental Lavatory

Drinking Fountain
Cooler

Public

Kitchen Sink
1/2" Connection

3/4" Connection

Lavatory Sinks
3/8" Connection

1/2" Connection

Laundry Tray
1/2" Connection

3/4" Connection

Shower Head (shower only)

Service Sink
1/2" Connection

3/4" Connection

Urinal

Pedestal Flush Valve

Wall Flush Valve

Trough (2 ft. unit)

Wash Sink (each set of faucets)

Toilets
Flush Valve

Tank Type

Dishwasher
1/2" Connection

3/4" Connection

Washing Machine

1/2" Connection

3/4" Connection

1" Connection

Hose Bibb (wash down)

1/2" Connection

5/8" Connection

3/4" Connection

Misc. Outlet (Not

listed above)

1/2" Connection Max flow rate:

3/4" Connection Max flow rate:

Elevation in Feet - Height of Highest Fixture from Ground Level

Total Length of Service – Water main to structure

Is fire service needed? Yes or No

Type of Service: Check All That Apply

Residential Shopping Center

Apartment Restaurant

Motel Public School

Condominium Public Building

Trailer Park Hospital

Hotel Irrigation

1/2/24 APPENDIX B 68



VEOLIA APPROVED CONTRACTOR LIST

1/2/24 APPENDIX B 69



VEOLIA Water Pennsylvania, Inc.

2024 Harrisburg/Mechanicsburg

Pre-Qualified Water Main

Construction Contractors

B.R. Kreider & Son, Inc.

Roger Armstrong

63 Kreider Lane

Manheim, PA 17545

Ph: (717) 898-7651

rarmstrong@brkreider.com

CH+N Construction

Matt Eshelman

322 North Arch Street

Lancaster, PA 17603

Ph: (717) 560-1400

m.eshelman@chnsite.com

Concept Excavating Inc.

Jim Martin/ Reid Martin

503 Alexander Drive

Ephrata, PA 17522

Ph: (717) 733-3545/(717)490-9057

Jim@conceptexcavating.net

Reid@conceptexcavating.net

office@conceptexcavating.net

DSW Services

David Watchman

PO 7309 Stoneridge Circle

Harrisburg, PA 17112

Ph: (717) 554-0533

dsw.services@aol.com

Ebersole Excavating, Inc.

Jeff Ebersole

PO Box 418

Hershey, PA 17033

Ph: (717) 367-3597

JeffEbersole@comcast.net

E.K. Service, Inc.

Ken Beinhower, Sr.

260 Old York Road

New Cumberland, PA 17070

Ph: (717) 774-7913/ 554-9883

Kbeinhower@EKServiceinc.com

Hershey Excavating LLC

Shawn Hershey

1943 Old Line Road

Manheim, PA 17545

Ph: (717) 664-0084

shawn@hersheyexcavating.com

J. F. Kiely Construction Co.

Douglas Hulse

700 McClellan Street

Long Branch, NJ 07740

Ph: (732) 403-8500 x209

Cell: (732) 677-8589

www.jfkielyservice.com dhulse@jfkiely.com

J. L. B. Construction, Inc.

Jeffrey Bonawitz, Pres.

PO Box 429

Grantville, PA 17028

Ph: (717) 533-3373

JLBJeff@comcast.net

John W. Gleim, Inc.

Donald Smith

625 Hamilton Street

Carlisle, PA 17013

Ph: (717) 243-7160

dsmith2@jwgleim.com

JVH Excavating, Inc.

Scott Gergal

700 Ayers Avenue

Lemoyne, PA 17043

Ph: (717) 737-4820

jvhexcavating@pa.net

scott@JVHexcavating.com

Keystone Contracting, Inc.

Rick Jones

4 South Market Street

Duncannon, PA 17020

Ph: (717) 834-9900/(717)443-9738

KCIfrisch@aol.com

Kinsley Construction

Brian Babula

2700 Water Street

York, PA 17403

Ph: (717) 741-3841/(717)324-2010

gmyers@kinsleyconstruction.com

Leon E. Wintermyer, Inc.

Ed Fessler

220 Yocumtown Road

Etters, PA 17319

Ph: (717) 685-6019

efessler@lewinc.com
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Pre-Qualified Contractors Continued

Main Line Excavating, Inc.

Wayne Stevens

2325 Paxton Church Road

Harrisburg, PA 17110

Telephone No. (717) 909-5578

wstevens@mlexc.com

R.L. Livingston, Inc.

Rick Livingston

15 Industrial Drive

Manchester, PA 17345

Ph: (717) 384-6782

RL@RLLivingston.com

Robert–Thomas Construction, Inc.

Tom Mellott

P. O. Box 413

Hershey, PA 17033-0413

Ph: (717) 664-4094

TKM17112@aol.com

Rogele, Inc.

Dennis McClure

1025 S. 21
st
Street

P. O. Box 1757

Harrisburg, PA 17105-1757

Ph: (717) 564-0478

dmcclure@rogele.com

T & D Excavating

David Wolgemuth

1940 E. Mount Hope Road

Manheim, PA 17545

Ph: (717) 665-6776

Tdexec@pdexc.com

York Excavating Co. LLC

Eric Yun

3180 East Prospect Road

York, PA 17406

Ph: (717) 755-0607

eric@yecoi.com
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Veolia Water Pennsylvania

2024 Bloomsburg/Dallas

Pre-Qualified Water Main

Construction Contractors

Fehlinger Construction Group

Herb Fehlinger

106 S. Lehigh Street, Suite 203

Shavertown, PA 18708

Ph: (570) 696-2792

hfehlinger@fehlingerconstruction.com

tquinnan@fehlingerconstruction.com

G & M Crawford, Inc.

Steven W. Crawford, President

276 Mellick Hollow Road

Bloomsburg, PA 17815

Ph: (570) 784-9313

jim@gmcrawford.com

James T. O’Hara, Inc.

Bob Opalka

205 Old School House Road

Covington Township, PA 18444

Ph: (570) 842-2140

jtobids@gmail.com

J. F. Kiely Construction Co.

Douglas Hulse

1 Radar Way

Tinton Falls, NJ 17724

Ph: (732) 403-8500 x209

Cell: (732) 677-8589

www.jfkielyservice.com dhulse@jfkiely.com

Pioneer Construction Co., Inc.

Michael Cavage/ Steve Durhammer

3298 Lake Ariel Highway

Honesdale, PA 18431

Ph: (717) 479-1197

pcci@ptd.net

Sikora Brothers Paving, Inc.

Chase Kelch

10 Nevel Hollow Road

Hunlock Creek, PA 18621

Ph: (570) 256-3708

ckelch32@gmail.com

Sokol, Inc.

Paul Sokol

P.O. Box 366

128 Harris Road

Bloomsburg, PA 17815

Ph: (570) 784-4411

Paul@sokolinc.com
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